UNITIL ENERGY SYSTEMS, INC.

THIS AMENDMENT made this __ 1st day of ___ July , 2003, by
and between Unitil Energry Systems, Inc. and Verizon New England Inc., either or both
hereinafter referred to as the “Licensor” and Comcast of Maine/New Hampsh1re Inc.
referred to as the “Licensee”.

WITNESSETH

WHEREAS, the Licensors and MediaOne of New England Inc. entered into an
agreement dated July 8. 1991, covering attachments to certain poles in the Towns of
Brentwood, East Kingston, Exeter, Greenland, Hampstead, Hampton, Hampton Falls,
Kensington, Kingston (trunk run to Brentwood), Plaistow, Seabrook, Stratham, New
Hampshire and a trunk run to Atkinson/Derry Town line, all within Atlkinson, New
Hampshire (no service to Atkinson residents) and a trunk run to the Danville/Hampstead
Town Line (no distribution service being provided to Danville residents); in the State of
New Hampshire.

WHEREAS, MediaOne of New England Inc., a subsidiary of the former AT&T
Broadband, a division of AT&T Corp., merged with Comcast Corporation creating a new
company entitled Comcast Corporation. Subsequent to the close of the merger, the legal
entity name was changed from MediaOne of New England, Inc. to Comcast of
Maine/New Hampshire, Inc.

NOW THEREFORE, in consideration of the premises and the mutual covenants
herein contained the parties hereto hereby covenant and agree as follows:

EFFECTIVE: November 18. 2002

1. Comcast of Maine/New Hampshire, Inc. is hereby substituted in place of
MediaOne of New England, Inc., as Licensee under said agreement

dated July 8, 1991.

2. Comcast of Maine/New Hampshire, Inc. by execution hereof, certifies and
represents to the Licensors that the insurance required by said agreement
has been obtained in it’s name, except as otherwise required by said
agreement, and remains in full force and effect from the effective date of
this agreement.

In all other respects, said Agreement dated July 8. 1991, is continued
unaltered.
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IN WITNESS WHEREOF, the parties have hereunto caused these presents to be
executed by their respective thereunto duly authorized, all as of the day and year first
above written.

VERIZON N EW ENGLAND, INC.

(LICENSOR)
By: SM

Print Name: Susan D. Mercer

Title: for Director-O.P.E.
Date: ' .. / / / 23

UNITIL ENERGY SYSTEMS, INC.
(LICENSOR)

Print Name: Robert Conner

Title: Direct i ervices

Date: June 4, 2003

COMCAST OF MAINE/NEW HAMPSHIRE, INC.

(LICENSEE)
By: 7 / ;

Print Name: ;gﬂif"//‘\ /L(pﬂ%é/
Title: AL Lo ?;:Zu;l}“'ﬁ s d

Date: (;J/IW/U’B




POLE ATTACHMENT AGREEMENT

DATED July 1, 2003

BETWEEN
VERIZON NEW ENGLAND INC. (LICENSOR)

AND

UNITIL ENERGY SYSTEMS, INC., (LICENSOR)

AND

COMCAST OF MAINE/NEW HAMPSHIRE, INC., (LICENSEE)

VERIZON NEW ENGLAND INC.
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POLE ATTACHMENT AGREEMENT

THIS AGREEMENT, made as of this __1st day of __July , 2003,
between VERIZON NEW ENGLAND INC. organized and existing under the laws of the
State of New York, having its principal office at 125 High Street, Boston, MA 02110, and
UNITIL ENERGY SYSTEMS, INC., organized and existing under the laws of the State of
New Hampshire, having its principal office in Kensington, NH 03833 (either or both
hereinafter called “Licensor”) and COMCAST OF MAINE/NEW HAMPSHIRE, INC.,,
organized and existing under the laws of the State of New Hampshire, having its principal
office in Andover, MA (hereinafter called “Licensee”). '

WITNESSETH

WHEREAS, Licensee for its own use desires to place and maintain cables, equipment, and
facilities on poles of Licensor, specifically in the State of New Hampshire; and

WHEREAS, Licensor is willing to permit, to the extent it may lawfully do so, the placement
of cables, equipment, and facilities by Licensee on Licensor’s poles subject to the terms of
this Agreement;

NOW, THEREFORE, in consideration of the mutual covenants, terms and conditions herein
contained, the parties agree as follows: ‘

ARTICLE I - DEFINITIONS

1.1 Anchor. A facility consisting of an assembly of a rod secured to a fixed object
or plate designed to resist the pull of guy strand, or strands.

12 Anchor Attachment. A guy strand attached to an anchor solely owned or
jointly owned by Licensor or for which Licensor is responsible for authorizing
attachments.

1.3 Attachments. Any of Licensee’s facilities in direct contact with or supported
by a utility pole, and/or any article of equipment attached to a point on a pole
not normally occupied by a strand attachment (e.g., power supplies, equipment,
cabinets, terminals, etc.). For billing purposes an

VERIZON NEW ENGLAND INC.



1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

Attachment is counted for each guy strand and cable supported by a
through-bolt and for each article of equipment attached to a Utility Pole.

Attachment Fee. A specified amount revised periodically, billed semi-
annually or annually to the Licensee.

Guy Strand. A metal cable of high tensile strength which is attached to a
pole and anchor or another pole for the purpose of reducing pole stress.

Joint Owner. A person, corporation or other legal entity having an
ownership interest in a pole and/or anchor.

Joint User. A party to whom use of the pole or anchor has been extended
by the owner of the facility. The term “Joint User” shall not include
Licensees.

Licensee’s Facilities. The cable and all associated equipment and
hardware owned by the Licensee.

Licensee’s Maintenance Work. Work performed by Licensee on its
facilities and attachments for repair, replacement and daily servicing of its
plant, not associated with any. significant overlash or rebuild project.

Make-ready Work. All work, including, but not limited to rearrangement
and/or transfer of existing facilities, replacement of a pole or any other
changes required to accommodate the attachment of licensee’s facilities to
a pole or anchor.

Overlash — The act of attaching any single strand, hardware, cable, wires
and/or apparatus owned by Licensee to same Licensee’s existing strand,
hardware, cable, wires and/or apparatus.

Periodic Inspection. Licensor’s inspection of Licensee’s facilities
performed to determine that attachments are authorized and are
maintained in conformance with the required specifications in Article VI
of this Agreement.

Planning Manager’s Area. A geographic area assigned to a Verizon New
England Engineer representative. The Planning Manager’s Areas are set
forth in APPENDIX IIL

Pre-construction Survey. There are two elements of the Pre-construction
Survey: 1.) field inspection of the existing pole and anchor facilities to
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2.1

2.2

determine any necessary Make-ready Work, and 2.) administrative effort
required to process the application and to prepare the charges for Make-
ready Work, if applicable. '

115 Post-construction Inspection. Inspection performed to measure and/or to
visually observe Licensee’s Facilities, during or shortly after completion
of construction to ensure the attachment and the installation of the
Licensee’s Facilities conform to the standards required by this Agreement.

1.16 Rebuild. Work other than Licensee’s Maintenance Work performed by
Licensee to replace, add to or alter its existing attachments or facilities
attached to Licensor’s poles.

1.17  Subsequent Inspections. Inspections performed to confirm the correction
of non-conforming conditions, which were observed during Periodic or
Post-construction Inspections.

1.18  Suspension Strand (Messenger). A metal cable of high tensile strength
attached to a pole and used to support facilities.

1.19 Unit Cost. A dollar amount subject to periodic revision by Licensor,
associated with Pre-construction Surveys, Make-ready Work and
Inspections applicable to specific work operations and functions.

1.20 Utility Pole. A pole solely owned, jointly owned, or jointly used by the
Licensor and used to support its facilities and/or the facilities of an
authorized Licensee.

ARTICLE II - SCOPE OF AGREEMENT

Subject to the provisions of this Agreement, Licensor agrees to issue to Licensee
for any lawful purpose, revocable, non-exclusive licenses authorizing the
attachment of Licensee’s Facilities to Licensor’s poles. This Agreement governs
the fees, charges, terms and conditions under which Licensor issues such licenses
to Licensee. Licensee must obtain separate authorization from, and pay all
applicable Fees and Charges to, each Licensor and any Joint Owner or Joint User
of any Utility Pole. This Agreement is not in and of itself a license, and before
making any attachment to any Utility Pole, Licensee must apply for and obtain a
license.

This Agreement supersedes all previous aerial agreements between Licensor and
Licensee. This Agreement shall govern all existing licenses between Licensee
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2.3

2.4

2.5

2.6

3.1

and Licensor as well as all licenses issued subsequent to execution of this
Agreement.

No use, however extended, of Licensor’s pole or payment of any fees or charges
required under this Agreement shall create or vest in Licensee any ownership or
property rights in such poles. Licensee’s rights herein shall be and remain a
license.

Nothing contained in this Agreement shall be construed to require Licensor to
construct, retain, extend, place, or maintain any pole or other facilities not needed
for Licensor’s own service requirements.

Nothing contained in this Agreement shall be construed as a limitation,
restriction, or prohibition against Licensor entering into agreements with other
parties regarding the poles covered by this Agreement. The rights of the Licensee
shall at all times be subject to any existing agreement(s) or arrangement(s)
between Licensor and any Joint Owner(s) or Joint User(s) of Licensor’s poles.

Nothing contained in this Agreement shall be construed to require Licensor to
grant a license where Licensor believes that placement of Licensee’s Facilities
would interfere with Licensor’s existing service requirements, or the use of
Licensor’s facilities by other parties, or create a hazardous or unsafe condition.

ARTICLE III - FEES AND CHARGES

General

3.1.1 Licensee agrees to pay to Licensor the applicable Attachment Fees and
Charges as specified in and in accordance with the terms and conditions of
subpart 3.2 of this Agreement and of APPENDIX I, attached hereto and
made a part hereof.

312 The Licensor may change the amount of Attachment Fees and Charges
specified in APPENDIX I by giving the Licensee not less than sixty (60)
days written notice prior to the date the change is to become effective.
Notwithstanding any other provision of this Agreement, Licensee may
terminate this Agreement at the end of such sixty (60) day notice period if
the change in Fees and Charges is not acceptable to Licensee.
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3.13

In order to terminate in this circumstance the Licensee must give Licensor

written notice of its election to terminate this Agreement at least thirty (30)

days prior to the end of such sixty (60) day notice period or for such other
period as the parties may agree in writing. Licensee shall thereafter
remove its facilities and attachments in accordance with the process set
forth in Article X, subpart 10.3 of this Agreement.

Changes in the amount of Attachment Fees and Charges specified in
APPENDIX I shall become effective on the date specified by Licensor,
subject to the sixty (60) day advance written notice. The changes shall be
presumed acceptable unless at least thirty (30) days prior to the end of the
sixty (60) day notice period Licensee advises Licensor in writing that the
changes are unacceptable and, in addition, submits the issue to the
regulatory body asserting jurisdiction over this Agreement for decision.
Licensee shall pay the existing Attachment Fees and Charges during the
time that the issue is being reviewed by said regulatory body, subject to
true-up based on the final determination of rates by said regulatory body
plus any interest prescribed by said regulatory body.

Licensor shall provide licensee with an updated APPENDIX I following
the effective date of the new Attachment Fees and Charges.

3.2 Attachment Fees

3.2.1

Licensees shall pay an Attachment Fee for each attachment made to
Licensor’s Utility Poles. For the purpose of computing the Attachment
Fees due hereunder, the Fee shall be based upon the number of
attachments for which licenses have been issued.

Attachment Fees are calculated from the first day of the month following
the date a license is issued. Fees shall be payable semi-annually or
annually in advance, unless otherwise provided. Payment is due within
the later of thirty (30) days from the first day of January and the first day
of July or thirty (30) days from the date the bill is issued.

33 Pre-construction Survey. Make-ready Work and Inspection Charges

.t e AN T AT
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Licensee shall calculate and pay to Licensor the applicable Pre-
construction Survey Charge with its License Application. The License
Application forms are set forth in APPENDIX 1V, attached hereto and
made a part hereof. The Pre-construction Survey Charge shall be

. calculated based on the rates and formulas set forth in APPENDIX 1.
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332 Except as provided in Appendix VI, Licensee shall make an advance
payment of the applicable Charge to Licensor prior to any performance by
Licensor of any Pre-construction Survey, Make-ready Work, Post- '
construction Inspection or Subsequent Inspection. Where the work to be
performed by Licensor is covered by a Unit Cost as described in subpart
3.3.4, the Licensor shall use the Unit Cost for the Charge. Where the work
to be performed by Licensor is not covered by a Unit Cost, in whole or in
part, the Charge will be based on an estimate of charges. For any charges
based on an estimate, the Licensee shall be credited for any amount paid in
excess of the Licensor's estimated charges, or shall be billed for any
amount in addition to Licensor’s estimated charges, as compared to the
actual charges as finally computed.

333 Licensee shall make payment to the Licensor within thirty (30) days
following the invoice for Periodic Inspections according to subpart 334
of this Agreement.

3.3.4 Pre-construction Survey, Make-ready Work, and Inspection (Post-
construction Inspection, Periodic Inspection and Subsequent Inspection)
Charges are based upon Unit Costs, where available. Unit Costs are set
forth in APPENDIX I of this Agreement and are subject to change from
time to time; provided however, the Unit Costs shall not change more
frequently than once every twelve (12) months. Any changes in Unit Cost
shall not vary by more than five percent (5%) per annum from the existing
Unit Cost; provided that in the case of a significant and unforeseen change
in circumstances affecting Licensor’s costs, Licensor may adjust Unit Cost
in excess of 5%. Sixty (60) days prior to any change in Unit Cost in
excess of 5%, Licensor shall provide to Licensee a written explanation of
the significant and unforeseen change in circumstance for the increase. A
significant and unforeseen change in circumstances affecting Licensor’s
costs include changes in tax laws, accounting changes, and regulatory,
judicial or legislative changes that affect the Licensor’s costs. A statement
of current Unit Costs are set forth in APPENDIX I and changes thereto
shall be published at the time of such change.

For work where Unit Costs are not available, such as cable splicing, such
costs will be billed on an actual time and material basis plus an amount
equal to ten percent (10%) of such costs

34 Payment Requirements

3.4.1 For any bill rendered by Licensor to Licensee hereunder, except where
advance payment is required, payment is due within thirty (30) days from
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3.5

342

3.4.3

the date of the bill. Late payment of any bill is subject to a late fee of
1.5% per month applied to the outstanding balance from the due date of
the bill. Licensor, at its sole discretion, may change this late fee from time
to time during the term of this Agreement to reflect prevailing market
conditions.

Non payment of any amount due hereunder shall constitute a default of
this Agreement, and subject this Agreement to termination under the
provisions of Article X.

For any bill rendered by Licensor to Licensee for advance payment of Pre-
construction Survey Charges or Make-ready Work Charges, hereunder,
payment shall be made within thirty (30) days of the bill date. If such
advance payment is not received within thirty (30) days, Licensor shall .
have the right to issue a letter of cancellation no sooner than 15 days
thereafter, which will cancel the Licensee’s application for the license.
Thereafter, if Licensee wishes to proceed, Licensee shall submit a new
application for a license, as if it had never submitted the initial application.

Billing Disputes

351 Where Licensee in good faith disputes a bill or invoice rendered by

3.5.2

rever

Licensor, Licensee shall make payment of all portions of said bill or
invoice not in dispute as provided in Article IIL. Where the cumulative
amount of all of Licensee’s bills or portions(s) of bills in dispute are in
excess of $10,000.00, Licensee shall deposit said cumulative disputed
amounts in an interest-bearing escrow account until such time as the
disputes are resolved. The disputed amount deposited together with the
proportional interest, shall be distributed immediately to Licensor and/or
Licensee in accordance with and upon resolution of the dispute. Where the
cumulative amount of all of Licensee’s bills or portions of bills in dispute
are less than or equal to $10,000.00, Licensee shall make payment to
Licensor and shall be rebated an appropriate amount (including interest
computed at the prime rate at a bank mutually agreed to by the parties)
based on the resolution of the dispute.

Where Licensee fails to pay an amount due and owing under this
Agreement (including amounts in dispute that are less than or equal to
$10,000) or fails to establish an escrow account for disputed amounts
more than $10,000, or fails to invoke the dispute-resolution procedures set
forth in subpart 15.10 of this Agreement within six months of the
establishment of amounts disputed in good faith, in addition to all other
remedies available to Licensor including termination under provisions of -
Article X of this Agreement, Licensor may refuse to perform any Survey,
Inspection or Make-ready Work for Licensee and may refuse to issue any
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4.1

4.2

4.3

license to Licensee until such time as the amount is paid or is deposited in
an escrow account.

ARTICLE IV - APPLICATION FOR AND ISSUANCE OF LICENSES

Before Licensee makes an Attachment to any pole, Licensee shall make
application for and have received a license therefor in the forms attached in
APPENDIX IV. Licensor may update these forms from time to time during the
term of the Agreement.

Licensee agrees to limit the filing of applications for pole attachment licenses to
include not more than 200 poles on any one application. Licensor reserves the
right to limit the filing for pole attachments to no more than 2,000 poles on all
applications that are pending approval by Licensor at any one time within a single
Planning Manager’s Area. Licensee further agrees to designate a desired priority
of completion of the Pre-construction Survey and Make-ready Work for each
application relative to all other of its applications on file with Licensor at the same
time.

Properly completed license applications received by Licensor on the same day
from two or more licensees for attachment accommodations on the same pole(s),
shall be processed together. All Pre-construction Survey or Make-ready Work
required to accommodate the applicants will be completed simultaneously for the
benefit of all applicants. All applicants will be rebated with the pro rata share of
costs based on the number of applicants.

ARTICLE V — PRE-CONSTRUCTION SURVEY and MAKE-READY WORK

5.1

5.2

5.3

A Pre-construction Survey is required for each pole and anchor for which an
attachment is requested to determine the adequacy of the pole and anchor to
accommodate Licensee’s attachments and facilities. The Pre-construction Survey
will be performed jointly by representatives of Licensor, Joint Owner and/or Joint
User, and Licensee unless otherwise agreed to by all parties.

Licensor will process all requests for access to poles on a non-discriminatory
basis in the order such requests are received.

Within forty-five (45) days of receipt of written notification in the form of a
complete license application and the correct Survey Fee payment, Licensor shall
perform or have performed a Pre-construction Survey and present the Survey
results. The Survey results will contain one of the following statements:
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5.4

5.5

6.1

If no Make-ready Work is required, a license shall be issued for the attachment.

If Licensor determines that the pole or anchor to which Licensee desires to make
attachments is inadequate or otherwise needs rearrangement of the existing
facilities thereon to accommodate the Licensee’s Facilities, in accordance with the
specifications set forth in Article VI, Licensor will provide Licensee with an
itemized invoice for such anticipated Make-ready Work. The Make-ready Work
will be performed following receipt by Licensor of advance payment. Upon
receipt of the advance payment, Licensor will provide the Licensee with the

estimated start and estimated construction completion date of the Make-ready
Work.

If Licensor determines that the pole may not reasonably be rearranged or replaced
to accommodate Licensee’s Facilities for reasons of capacity, safety, reliability or
engineering, the Licensor may refuse to grant a license for attachment. Licensor
shall provide the specific reason(s) for such denial. Licensor shall not
unreasonably exercise the right reserved hereunder.

Licensor shall make every reasonable effort to complete Make-ready Work within
six (6) months of receipt of payment for Make-ready Work from Licensee, except
for reasons beyond Licensor’s control. For applications consisting of six (6) or
fewer poles requiring Make-ready Work, and where Verizon is the only party
required to perform make-ready work, Verizon will complete the make-ready
work within 45 days.

To the extent practicable, Licensor shall provide Licensee, no less than sixty (60)
days prior written notice of any modification of poles (such as pole replacement
or relocation) other than routine maintenance, or modifications in response to
emergencies, or to a request from a governmental authority.

ARTICLE VI - SPECIFICATIONS AND LEGAL REQUIREMENTS

Licensee’s Facilities shall be placed and maintained in accordance with the
requirements and specifications of the latest editions of the “Blue Book - Manual
of Construction Procedures” (Blue Book), published by Telcordia Technologies
Inc.; the “National Electrical Code (NEC), published by the National Fire
Protection Association, Inc.; the “National Electrical Safety Code” (NESC),
published by the Institute of Electrical and Electronics Engineers, Inc.; and rules
and regulations of the U.S. Department of Labor issued pursuant to the “Federal
Occupational Saféety and Health Act of 19707, as amended, (OSHA) or any
governing authority having jurisdiction over the subject matter. Where a
difference in specifications may exist, the more stringent shall apply.
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6.2

6.3

Licensee shall be responsible for obtaining from the appropriate public and/or
private authority any required authorization to construct, operate and/or maintain
Licensee’s Facilities on public and private property at the location of Licensor’s’
poles. Licensee shall be responsible for obtaining permission from any joint
Ownet(s) or Joint User(s) of the pole before making any attachment thereto. This
permission shall be in the form of a license or other writing.

No license granted under this Agreement shall extend to any of the Licensor’s
poles where the placement of Licensee’s attachments would result in a forfeiture
of the rights of licensor, Joint Owner(s), or Joint User(s) to occupy the property
on which such poles are located. If placement of Licensee’s attachments would
result in a forfeiture of the rights of licensor, Joint Owner(s), or J oint User(s) or
both, to occupy such property, Licensee agrees to remove its attachments
forthwith; and Licensee agrees to pay Licensor, Joint Owner(s) or Joint User(s),
or both all losses, damages and costs incurred as a result thereof.

ARTICLE VII - CONSTRUCTION AND MAINTENANCE OF ATTACHMENTS

7.1

General Provisions

71.1 Licensee shall, at its own expense, construct and maintain its attachments
and facilities on Licensor’s poles in a safe condition and in a manner
acceptable to Licensor. Licensee shall construct and maintain its
attachments and facilities so as not to conflict with the use of Licensor’s
poles by Licensor or by other authorized users of Licensor’s poles, nor
electrically interfere with Licensor’s facilities attached thereto.

7.1.2 Licensor shall specify the point of attachment on each of Licensor’s poles
to be occupied by licensee’s attachment. Where multiple Licensees’
attachments are involved, Licensor shall attempt, to the extent practical, to
designate the same relative position on each pole for each Licensee’s
attachments.

7.1.3 Licensee shall provide written notice to the Licensor of the actual dates of
attachment within thirty (30) days of the date of attachment so that
Licensor may promptly schedule a Post-construction Inspection.

7.1.4 Licensee may attach its guy strand to Licensor’s existing anchor rod at no
charge where Licensor determines that adequate capacity is available;
provided that Licensee agrees to secure any necessary right-of-way
therefor from the appropriate property owner. Should Licensor, Joint
Owner(s) or Joint User(s), if any, for its own service requirements, need to
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increase its load on the anchor rod to which Licensee’s guy is attached,
Licensee will either arrange its guy strand on the anchor rod or transfer it
to a replacement anchor as determined by Licensor. '

7.1.5 Should Licensor, Joint Owner(s), Joint User(s), or other Licensee need to
attach additional facilities to any of Licensor’s poles, to which Licensee is
attached, Licensee will either rearrange its attachments on the pole or
transfer them to a replacement pole as determined by Licensor so that the
additional facilities of Licensor, Joint Owner(s) Joint User(s) or other
Licensee may be attached. :

71.6 If Licensee does not rearrange or transfer its attachments within fifteen
(15) days after receipt of written notice from Licensor requesting such
rearrangement or transfer and indicating that such pole is ready for
rearrangement or transfer by Licensee, Licensor, Joint Owner(s) or Joint
User(s) may perform or have performed such rearrangement or transfer,
and, notwithstanding the provisions of subpart 7.1.7, Licensee agrees to
pay the cost thereof.

717 Licensee shall not be required to bear any of the costs of rearranging or
replacing its attachment if such rearrangement or replacement is
necessitated solely as a result of an additional attachment or modification
of an existing attachment sought by another party (including the Licensor,
Joint Owner(s) or Joint User(s)) and should be paid for any work it
performs to accommodate such request. Where multiple parties join in a
modification, each party’s proportionate share of the total cost will be
based on a ratio of the amount of new space occupied by that party to the
total amount of new space occupied by all parties joining in the
modification. Licensor shall not be required to use revenue that may
result from the use of any additional space resulting from such
replacement or rearrangement to compensate parties that paid for the
modification.

71.8 Unless otherwise governed by law, all tree trimming made necessary, in
the opinion of the Licensor, by reason of the Licensee’s proposed
sttachments at the time of attachment provided the owner(s) of such trees
grant permission to the Licensor, shall be performed by contractors
approved by and under the direction of Licensor, at the sole expense of the
Licensee.

7.1.9 Any such tree trimming that may be required on Licensee’s customer’s
premises, to clear Licensee’s cable drop, shall be performed by the
‘Licensee at its expense.
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7.1.10

7.1.11

7.1.12

Tree trimming needed as a result of adverse weather conditions, such as

wind, snow or ice storms, shall be performed by Licensor or its approved
contractors. Since such tree trimming benefits Licensor, Licensee and
other parties that may be lawfully attached to Licensor’s poles, Licensee

“agrees to negotiate in good faith with the Licensor, on a case-by-case

basis, to establish an appropriate sharing of costs associated with the tree-
trimming projects.

For each new facility attached by Licensee to Licensor’s poles, on or after
the date of execution of this Agreement, Licensee shall place identification
tags on cables located on poles and identification apparatus tags on any
associated items of Licensee’s Facilities. Licensee shall also place these
identification tags when engaged in an Overlash or Rebuild project.
Overlashed bundles require one tag per bundle, per Licensee. The
requirements for identification tags are set forth in the Blue Book.

When Licensor deems it an immediate threat to safety and/or an
emergency exists, it may rearrange, transfer, or remove Licensee’s
attachments to Licensor’s poles at Licensee’s expense. Licensor shall
make reasonable efforts to contact Licensee as circumstances permit.

7.2 Licensee’s Routine Maintenance, Overlash Rebuild Work and Placement of

Power Supplies

7.2.1

7.2.2

Licensee shall work cooperatively with the local Verizon New England
Reimbursable Construction Engineer when performing routine
Maintenance Work on its facilities and/or attachments. Cooperative
practices shall include a system of notification by phone, facsimile,
answering system, or otherwise for scheduling purposes. Any work,
which involves six or fewer adjacent spans shall be presumed to be routine
Maintenance Work. Significant simultaneous maintenance activity within
a geographic area may be deemed by Licensor to be Rebuild activity.

Licensee shall follow the procedures set forth in APPENDICES V, VI and
V11, hereof, in performing Rebuild or Overlash work and placing power
supplies. “ .

ARTICLE VIII - INSPECTION OF LICENSEE’S FACILITIES

8.1  The Licensor reserves the right to make Post-construction, Subsequent, and
Periodic Inspections of any part or all of Licensee’s facilities attached to
Licensor’s poles and/or anchors. Licensor shall provide Licensee with a copy of
any written report of such inspection within thirty (30) days following the
inspection. Charges and billing for Inspections as set forth in Article III shall
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8.2

8.3

8.4

8.5

8.6

apply, provided that Verizon New England commences Post-construction and
Subsequent Inspections within 90 days after notification from Licensee that the
work is complete.

Except as provided in Appendix VI and VII, Post-construction Inspections shall
consist of a 10 percent sample of the poles to which the Licensee has attached
facilities after completion of work. If Verizon New England determines that the
Licensee is not in compliance at greater than 2 percent of the sampled locations,
Verizon New England may inspect and bill Licensee to inspect all poles involved
in the project. Within ten (10) days of the completion of a Post-construction
Inspection, the Licensor shall notify the Licensee in writing of the date of
completion of Post-construction inspection and its findings.

Where Post-construction Inspection by the Licensor has been completed and non-
complying conditions have been identified, Licensee shall correct any non-
complying conditions within thirty (30) days of the date of the written notice from
the Licensor. If after said 30-day period Licensee has not corrected all such non-
complying conditions, Licensor may notify Licensee that if all such non-
complying conditions are not corrected within an additional 30-day period, no
further attachment authorizations shall be issued to Licensee until Licensee’s
facilities are brought into compliance. If corrections are not made by Licensee
within 30 days from the second notification by Licensor, the Licensor may
perform or have performed such corrections and Licensee shall pay to the
Licensor the cost of performing such work.

Licensor may undertake Subsequent Inspections to determine if appropriate
corrective action has been taken by Licensee. If the Subsequent Inspection finds
continued non-complying conditions, Licensor may perform or have performed
corrective action at the sole expense of the Licensee or Licensor may terminate
the license pursuant to Article X. '

The making of Post-construction, Subsequent and/or Periodic Inspections or the
failure to do so shall not operate to relieve Licensee of any responsibility,
obligation, or liability specified in this Agreement.

Licensor reserves the right to make Periodic Inspections of all or any part of the
attachments or facilities of Licensee at the expense of Licensee, upon sixty (60)
days written notice to the Licensee. Periodic Inspections of the entire plant of the

Licensee will not be made more often than once every five years unless, in

Licensor’s judgment, such inspections are required for reasons involving safety or
because of an alleged violation by Licensee of the terms of this Agreement.
Licensor shall make a reasonable effort to coordinate its Periodic Inspections with
any Joint Owner.
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9.1

9.2

10.1

ARTICLE IX - UNAUTHORIZED ATTACHMENTS

If any of Licensee’s facilities are attached to Licensor’s poles without being
licensed, Licensor, may recover fees as specified in subpart 9.2, without prejudice
to its other rights or remedies under this Agreement, including termination, or
otherwise, and require Licensee to submit in writing, within thirty (30) days after
receipt of written notification from Licensor of the unauthorized attachment, a
pole attachment application. If such application is not received within the
specified time period, Licensee shall remove its unauthorized attachments within
thirty (30) days of the final date for submitting the required application, or
Licensor may remove Licensee’s attachments or facilities without liability at the
Licensee’s expense.

Upon discovery of an unauthorized attachment, Licensee agrees to pay an amount
equal to five times the current applicable annual Attachment Fee specified in
APPENDIX I times the number of unauthorized attachments. The penalty shall
be in addition to all other amounts due and owing to Licensor under this
Agreement.

ARTICLE X - TERMINATION

60-Day Termination

In addition to rights of termination provided to the Licensor under other
provisions of this Agreement, the Licensor shall have the right to terminate
Licensee’s license, authorizations and/or rights granted under provisions of this
Agreement where:

(a) the Licensee’s Facilities are maintained or used in violation of any
law or in aid of an unlawful act or undertaking;

(b) the Licensee ceases to have authority to construct and operate its
facilities on public or private property at the location of the
particular pole or anchor covered by the authorization;

(c) the Licensee fails to comply with any of the terms and conditions
of this Agreement or defaults in any of its obligations thereunder;

(d)  the Licensee attaches to a utility pole and/or anchor without having
first been issued authorization therefor;

(e) the Licensee, subject to provisions specified in Article II, ceases to
provide its services;
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10.2

10.3

10.1.1

63} the Licensee sublets or apportions part of the licensed assi gned
space or otherwise permits its assigned space to be used by an
entity or an affiliate not a party to this Agreement.

The Licensor will notify the Licensee in writing of any instances cited in
this subpart. The Licensee shall take corrective action as necessary to
eliminate the non-compliance and shall confirm in writing to the Licensor
within sixty (60) days following such written notice that the non-
compliance has ceased or been corrected. If Licensee fails to discontinue
or correct non-compliance and fails to give the required written
confirmation to the Licensor within the time stated above, the Licensor
may terminate the license(s), authorization and/or rights granted hereunder
for the poles and/or anchors at which such non-compliance has occurred.

Immediate Termination

Pole attachment license(s), authorization and/or rights are automatically and

immediately terminated by the Licensor if:

(a) except in circumstances in which Licensor has accepted evidence
of self-insurance in accordance with Article XIV, the Licensee’s
insurance carrier shall at any time notify the Licensor that the
policy or policies of insurance as required in Article XIV will be or
have been cancelled or amended so that those requirements will no
longer be satisfied;

(b)  the Licensee shall fail to pay any sum due under Article III or to
deposit any sum required under this Agreement, or shall fail to
maintain satisfactory surety as required in Article XII;

(c) any authorization that may be required by any governmental or
private authority for the construction, operation and maintenance
of the Licensee’s facilities on a pole or anchor is denied, revoked
or cancelled.

General

10.3.1 In the event of termination of any of the Licensee’s licenses, authorization

and/or rights hereunder, the Licensee shall remove its facilities from the
poles and anchors within sixty (60) days of the effective date of the
termination; provided, however, that Licensee shall be liable for and pay
all fees and charges pursuant to provisions of this Agreement to the
Licensor until Licensee’s facilities are actually removed from the utility
pole(s) and anchor(s). If the Licensee fails to remove its facilities within
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the specified period, the Licensor shall have the right to remove such
facilities at the Licensee’s expense and without liability on the part of the
Licensor for damage or injury to such facilities or interruption of Licensee
services.

10.3.2 When Licensee’s facilities are removed from a pole or anchor, no
attachment to the same pole or anchor shall be made until the Licensee has
first complied with all of the provisions of this Agreement as though no
such pole or anchor attachment had been made previously and all

outstanding charges due to the Licensor for such pole or anchor have been
paid in full.

10.3.3 Any license issued under this Agreement shall automatically terminate
when Licensee ceases to have authority to construct, operate and/or
maintain its attachments on the public or private property at the location of
the particular pole covered by the license. Such automatic termination
shall be stayed if the Licensee has sought judicial or regulatory review of
the decision that: (1) has acted to terminate such authority or (2) has
declared that the Licensee lacks such authority.

10.4 Licensee’s Removal of Attachments

10.4.1 Licensee may at any time remove its attachments from a pole or anchor
after first giving Licensor written notice of such removal. Licensee shall
complete and provide to Licensor the Notification of Discontinuance of
Use of Poles as contained in APPENDIX IV hereto. Licensor shall verify
and execute such form within thirty (30) days of submission. Billing for
the attachment shall cease as of the last day of the month in which
verification occurs. Licensor may update this form from time to time
during the term of this Agreement.

10.4.2 Following such removal, no attachment shall again be made to such pole
until Licensee shall have complied first with all of the provisions of this
Agreement as though no such attachment had been made previously.

ARTICLE XI - ASSIGNMENT OF RIGHTS

11.1 Licensee shall not assign or transfer this Agreement or any authorization granted
hereunder, and this Agreement shall not inure to the benefit of Licensee’s
affiliates, successors or assigns without the prior written consent of Licensor,
which consent shall not be unreasonably withheld; provided, however, no consent
of Licensor is required if the Licensee assigns or transfers this Agreement to an
affiliate and notifies the Licensor of such assignment or transfer, including any
change in the notice address to be provided in accordance with subpart 15.3.
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11.2

11.3

12.1

12.2

12.3

12.4

13.1

In the event such consent or consents are granted by Licensor, then this
Agreement shall extend to and bind the affiliates, successors and assigns of the
parties hereto. ’

Pole space licensed to Licensee hereunder is for the use of the Licensee named in
this Agreement only, and Licensee shall not lease, sublicense, share with, convey
or resell to any affiliates, subsidiaries, or any others any such space or rights
granted hereunder.

ARTICLE XII - SURETY REQUIREMENTS

Upon request of Licensor, a new Licensee, or an existing Licensee that lacks a -
history of prompt payments shall furnish bond or other satisfactory evidence of
financial security in an amount specified as follows in subpart 12.2 to guarantee
the payment of any sums which may become due to the Licensor for Attachment
Fees due hereunder and any other charges for work performed for Licensee by the
Licensor, including the removal of Licensee’s facility upon termination of any
authorization issued hereunder.

Licensee shall furnish a bond or other security satisfactory to the Licensor in the
following amounts: Security in the amount of $20.00 shall be required for each
authorized pole attachment. The total amount of security required hereunder shall
not exceed $300,000 or be less than $1,000. Security will not be required where
Licensee’s total attachment authorizations do not exceed ten (10).

If the financial security is in the form of a bond or irrevocable Letter of Credit,
such instrument shall be issued by a surety company or bank satisfactory to the
Licensor. The instrument shall contain a provision that the surety company or
bank will pay Licensor, within the dollar limits of the instrument, any sum
demanded by the Licensor as due under the Agreement, whether or not the
Licensee contests its liability to pay such sum, and whether or not the Licensor
exercises or has exercised any option it may have to terminate. If any such
amounts are paid by the surety company or bank, the Licensee shall restore the
surety bond or Letter of Credit to the full amount required under this Article,
within thirty (30) days after notice of such payment is sent to the Licensee.

The amount of the bond or the financial security shall not operate as a limitation
upon the obligations of the Licensee.

ARTICLE XIII - LIABILITY AND DAMAGES

Licensor reserves to itself, its successors and assigns, the right to locate and
maintain its poles and to operate its facilities in conjunction therewith in such a
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13.2

13.3

1

J.

manner as will best enable it to fulfill its own service requirements. Licensor
shall not be liable to Licensee for any interruption of Licensee’s service or for
interference with the operation of Licensee’s communications services arising in

any manner, except from Licensor’s sole negligence, out of the use of Licensor’s
poles.:

Licensee shall exercise precaution to avoid damaging the facilities of Licensor
and of others attached to Licensor’s poles, and Licensee assumes all responsibility
for any and all loss from such damage caused by Licensee’s employees, agents o1
contractors. Licensee shall make an immediate report to Licensor and any other
user of the occurrence of any such damage and agrees to reimburse the respective
parties for all costs incurred in making repairs.

Licensor shall exercise precaution to avoid damaging the facilities of Licensee.
Licensor shall make an immediate report to Licensee of the occurrence of any
such damage and agrees to reimburse the respective parties for reasonable, direct
costs incurred in making repairs.

Except to the extent as may be caused by the negligence of Licensor, Licensee
shall defend, indemnify and save harmless Licensor against and from any and all
liabilities, claims, suits, fines, penalties, damages, losses, fees, costs and expenses
arising from or in connection with this Agreement (including reasonable
attorneys’ fees) including, but not limited to, those which may be imposed upon,
incurred by or asserted against Licensor, by reason of:

(a) any work or action done upon the poles licensed hereunder or any part
thereof performed by Licensee or any of its agents, contractors, servants, or
employees;

(b)  any use, occupation, condition, operation of said poles or any part thereof
by Licensee or any of its agents, contractors, servants, or employees;

(c) any act or omission on the part of Licensee or any of its agents, contractors,
servants, or employees, for which Licensor may be found liable;

(d)  any accident, injury (including death) or damage to any person or property

occurring upon said poles or any part thereof arising out of any use thereof
by Licensee or any if its agents, contractors, servants, or employees;

(e) any failure on the part of Licensee to perform or comply with any of the
covenants, agreements, terms o1 conditions contained in this Agreement;

IR RY AN ATE DX AN TNC 20 03/06/02



13.5

14.1

® payments made under any Workers’ Compensation Law or under any plan

for employees disability and death benefits arising out of any use of the
poles by Licensee or any of its agents, contractors, servants, or employees;

(g)  the erection, maintenance, presence, use, occupancy or removal of

Licensee’s Facilities by Licensee or any of its agents, contractors, servants,
or employees or by their proximity to the facilities of other parties attached
to Licensor’s poles; provided that Licensee shall defend, indemnify, and
save harmless Licensor against and from any and all such liabilities, claims,
suits, fines, penalties, damages, losses, fees, costs and expenses brought,
made or asserted by any of Licensee’s agents, contractors, servants, or
employees of any of Licensee’s contractors or agents; or by

(h) any and all such liabilities, claims, suits, fines, penalties, damages, losses,

fees, costs and expenses brought, made or asserted by any of Licensee’s
agents, contractors, servants, or employees of any of Licensee’s contractors
or agents.

Licensee shall indemnify, save harmless and defend Licensor from any and all
claims and demands of whatever kind which arise directly or indirectly from the
operation of Licensee’s attachments, including taxes, special charges by others,
claims and demands for. damages or loss for infringement of copyright, for libel
and slander, for unauthorized use of television broadcast programs, and for
unauthorized use of other program material, and from and against all claims and
demands for infringement of patents with respect to the manufacture, use and
operation of Licensee’s poles, or otherwise.

The provisions of this Article shall survive the expiration or earlier termination of
this Agreement or any license issued thereunder.

ARTICLE XIV - INSURANCE

License€ and its subcontractors (if any) agreé'—to purchase and maintain during the
term hereof all insurance and/or bonds required by law or this Agreement
including without limitation:

(a) Commercial General Liability Insurance (including, but not limited to,
premises-operations, explosion and collapse, underground hazard, broad form
property damage, products/completed operations, contractual liability,
independent contractors, personal injury) with limits of at least $2,000,000.
combined single limit for each occurrence. (Limits may be satisfied with
primary and/or excess coverage.)
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(b) Commercial Automobile Liability with limits of at least $2,000,000.
combined single limit for each occurrence.

(c) Workers' Compensation insurance as required by Statute, and Employer's
Liability insurance with limits of not less than $1,000,000. per occurrence.

14.2  All insurance must be in effect before Licensor will authorize Licensee to make
attachment to Licensor’s pole(s) and shall remain in force until such Attachments
have been removed from all such poles.

143 Licensee shall annually submit to Licensor satisfactory evidence of such
insurance by an ACORD Form or other satisfactory form in general use by the
insurance industry for each company insuring Licensee to the effect that it has
insured Licensee for all liabilities of Licensee covered by this Agreement; and
that such certificates will name the Licensor as an additional insured under the
public liability policy and that it will not cancel or change any such policy of
insurance issued to Licensee except after giving of not less than sixty (60) days
written notice to Licensor. In the case of a self-insured Licensee, Licensor may
elect to accept satisfactory evidence of such self-insurance in lieu of the ACORD
Form.

ARTICLE XV - GENERAL PROVISIONS

15.1 Authorization Not Exclusive

Nothing herein contained shall be construed as a grant of any exclusive
authorization, right or privilege to Licensee. Licensor shall have the right to
grant, renew and extend rights and privileges to others not parties to this
Agreement, by contract or otherwise, to use any pole covered by this Agreement.

15.2  Failure to Enforce

Failure of Licensor to enforce or insist upon compliance with any of the terms or
conditions of this Agreement or to give notice or declare this Agreement or any
authorization granted hereunder terminated shall not constitute a general waiver
or relinquishment of any term or condition of this Agreement, but the same shall
be and remain at all times in full force and effect.

15.3 Notices

APPENDIX II sets forth where written notices required under this agreement
shall be sent to Licensor and Licensee. Notice shall be acceptable in the
following forms: first class mail, or if time-sensitive, facsimile followed by first
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class mail or overnight mail with receipt. Licensee shall complete APPENDIX II
and submit it to Licensor with this Agreement.

15.4  Severability

If any of the provisions of this Agreement shall be invalid or unenforceable, such
invalidity or unenforceability shall not invalidate or render unenforceable the
entire Agreement, but rather the entire Agreement shall be construed as if not
containing the particular invalid or unenforceable provision or provisions. If the
invalid or unenforceable provision or provisions shall be considered an essential
element of this Agreement, the parties shall promptly attempt to negotiate a
substitute therefor.

15.5 Choice of Law

The construction, interpretation and performance of this Agreement shall be
governed by and construed in accordance with the laws of the State or
Commonwealth where the Licensor’s poles are located, as set forth in this
Agreement, without regard to the principles of conflicts of law. All actions under
this Agreement shall be brought in a court of competent subject-matter
jurisdiction of the county of the capital of such State or Commonwealth or a
regulatory agency with subject-matter jurisdiction, and both parties agree to
accept and submit to the personal jurisdiction of such court or regulatory agency.
Licensee also agrees to submit to the jurisdiction of any court in the United States
wherein an action is commenced against Licensor based on a claim for which
Licensee has indemnified Licensor hereunder.

15.6 Compliance with Laws

The parties hereto shall at all times observe and comply with, and the provisions
of this Agreement are subject to, all laws, ordinances, and regulations which in
any manner affect the rights and obligations of the parties hereto under this
Agreement, so long as such laws, ordinances, or regulations remain in effect.

Licensee agrees to indemnify and hold harmless Licensor for, from and against
and defend Licensor against, any loss or damage sustained because of Licensee’s
noncompliance hereunder.

15.7 Survival
All rights and obligations hereunder granted or incurred prior to and which by

their nature would continue beyond the cancellation, termination, or expiration of
this Agreement shall survive such cancellation, termination, or expiration.
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15.8 Use of Information

Licensee may provide to Licensor license applications and business plans of its
future needs for pole attachments. Such information will allow Licensor to better
forecast personnel and equipment requirements. However, as to business plans,
such information shall be deemed for use as advance planning purposes only, and
no obligation shall be created that Licensor hire personnel or purchase equipment,
or Licensee submit license applications for the pole attachments. Such
information shall be used only by such employees or contractors of Licensor who
have responsibilities relating to the administration of, or to work to be performed
under, this Agreement and said employees shall treat such information as
Licensor treats its own confidential information of similar type and value.
Licensor’s obligations hereunder shall not extend to any information that are now
available to the public or become available by reason of acts or omissions not
attributable to Licensor.

15.9  Access to Records

Licensor, upon receipt of written request, shall provide access to Licensor’s pole
records in accordance with “Job Aid For Requests To Records” attached hereto as
APPENDIX VIIL Licensor may update this form from time to time during the
term of this Agreement. '

15.10 Dispute Resolution

In the case where Licensee claims that a term or condition is unjust or
unreasonable, Licensee shall submit a complaint to the Manager-License
Administration Group, specifying all information and its argument relied on to
justify its claim. Licensor shall provide a written response to such complaint
within 10 business days after receipt of the complaint. Such response shall
specifically address all contentions made by Licensee. If Licensee continues to
have issues, it may request a meeting with Manager-License Administration
Group to discuss such issues. Such meeting shall be held within five (5) business
days. If the Licensee is not satisfied with the results of such meeting, it may file a
complaint with the regulatory body of competent jurisdiction.

15.11 Emergency Conditions

All parties shall work cooperatively in the case of an emergency to restore
service to their respective customers.
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ARTICLE XVI - TERM OF AGREEMENT

Except as provided below, this Agreement shall remain in effect; provided,
however, that the Licensor may, no less than two years from this date and upon
written notice, require the Licensee to engage in good-faith negotiations with the

- Licensor to amend the Agreement to comport with regulatory changes or obligations,
If, the parties cannot agree to an amendment, they shall submit the matter to the
regulatory agency with jurisdiction to resolve the matter. The Agreement may be
terminated by Licensee by written notice of termination no less than 30 days prior to
the effective date of such termination; provided, however, that such early termination
shall not become effective until the Licensee has discontinued all existing licenses and
has removed any and all facilities. The Agreement may be terminated upon written
notice by the Licensor if, within one year from this date, the Licensee has placed no
facilities on the Licensor’s poles in accordance with the Agreement.

Upon execution, this Agreement cancels and supercedes all previously executed
Agreements between the parties. Upon execution, this Agreement cancels and
supercedes all previously executed Agreements between MediaOne of New
England, Inc. Exeter & Hampton Electric Company and Verizon New England
Inc. ‘

IN WITNESS WHEREOF, the parties hereto have executed this Agreement in
multiple originals on the day and year first above written.

Licensor;: VERIZON NEW ENGLAND INC.

By: 4?%%4&&

(Print Name) Susan Dyer Mercer

(Title) for Director Outside Plant Engineerin

2/i[72
(Date) L
Licensor-UNITIL ENERGY SYSTEMS, INC.

(Print N4me) Robert Conner

(Title)_ Director, Operation Services

(Date) June 4, 2003

Licensee: COMCAST OF MAINE/NEW HAMPSHIRE, INC.

By: /L—%

(Print Name) ?ﬁ(?? ) M . ACMW J
(Title) ﬁ/‘?é ) caflang

(Date) | lz / [l / 0 fo)
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(Fourteenth Revised) Comecast of Maine/New Hampshire, Inc.
APPENDIX I Page 1 of 3
Unitil Energy Systems, Inc.

Seacoast Distribution Operations Center

Schedule of Fees and Charges
POLE ATTACHMENTS

Attachments

1. General

The licensee shall pay the Licensor as rental for use of each and every pole covered by
this Agreement, any portion of which is occupied or reserved at the Licensee's request for
its attachment during a calendar year or any portion thereof, an attachment fee as herein

specified. Such fee shall be payable to the respective Licensor as detailed below:

2. Annual Attachment Fee

Electric Company:

The Licensee shall pay to Unitil Energy Systems, Inc. - Seacoast Distribution
Operations Center, as rental for the use of each and every pole covered by this
Agreement, any portion of which is occupied or reserved at the Licensee's request for
its attachments, an Annual Attachment Fee for each attachment for each calendar year
or any portion thereof. Such fees shall be payable quarterly on May 1, August 1,
November 1, and February 1 of each year for each pole occupied or reserved at any
time during any calendar year while this Agreement is in effect. For poles jointly
owned or occupied by the Telephone Company and Unitil Energy Systems, Inc. -
Seacoast Distribution Operations Center, fees shall be paid as herein provided with a
portion paid to each Company in accordance with the agreed upon rate.

* $15.14 per solely owned Unitil Energy Systems, Inc. - Seacoast Distribution
Operations Center pole.

* $6.61 per attachment per jointly owned or used Telephone Company and Electric
Company pole. '

3. Unauthorized Attachment Fee

For each pole on which the Licensee has made an unauthorized attachment, payment
shall be made by the Licensee to Licensor as follows:

Solely owned pole * $80.63
Jointly owned pole * $35.21



(B)

©

(Fourteenth Revised) Comcast of Maine/New Hampshire, Inc.
APPENDIX 1 Page 2 of 3
Unitil Energy Systems, Inc.

Seacoast Distribution Operations Center

Other Charges

Computation

All charges for field survey, inspections, removal of Licensee's facilities from Licensor's
poles and any other work performed for Licensee shall be based upon the full cost and
expense to Licensor of such work or for having such work performed by an authorized
representative plus, unless waived by Licensor or either of them, an amount equal to ten
(10%) percent of Licensor's full cost.

Cost of Facility Modifications or Additions

1. Modifications or Additions Benefiting Only Licensee

After Licensee's initial attachment, if a modification benefits Licensee in that it there-
by adds to, adjusts or modifies its attachments, Licensee shall be obligated to assume
any costs associated with the modification to Licensor's facilities.

2. Modification or Addition Benefiting Multiple Parties

After Licensee's initial attachment, if a modification or addition benefits multiple
parties, including Licensee, by allowing the parties to obtain access to the facility or
add to, adjust or modify existing attachments, Licensee shall pay a proportionate
share of all costs associated with the modification.

A.  Each party's proportionate share of the total cost shall be based on the ratio of
the amount of new space occupied by a party to the total amount of new space

occupied by all of the parties joining in the modification.

3. Modifications or Additions Initiated or Requested by Licensee

After Licensee's initial attachments, if Licensee seeks to add to, adjust or modify its
attachment in any way, any costs associated with modifying a facility shall be borne
by the Licensee.

A.  Licensee shall reimburse Licensor on an actual cost basis for any labor or
administrative costs incident to providing maps, plats and other data in response
to inquiries regarding access.

B. Inthe event that a modification or addition by Licensee results in excess
capacity that permits additional parties to attach, Licensee may request such
parties to reimburse Licensee for costs of the modification to the extent allowed
by law.



(Fourteenth Revised) Comcast of Maine/New Hampshire, Inc.
APPENDIX I Page 3 of 3

: Unitil Energy Systems, Inc.

Seacoast Distribution Operations Center

C. Inthe event that a modification or addition by Licensee results in excess
capacity that permits additional parties to attach, Licensor shall not be required
to maintain any records regarding the modification or to otherwise facilitate any
collection of reimbursement for Licensee from attaching parties.

D. Inthe event that a modification or addition by Licensee results in excess
capacity that permits additional parties to attach, Licensor shall not be required

to apply any after-earned revenues from excess capacity to reimburse Licensee.

(D)  Payment Date and Interest Charges

Failure to pay all fees and charges within thirty (30) days after presentment of the bill
therefore or on the specified payment date, whichever is later, shall constitute a default of
this Agreement.

Interest — Electric Company

Unitil Energy Systems, Inc. - Seacoast Distribution Operations Center will include an
interest charge of one and one-half percent (1 %%) per month (equivalent to an eighteen
percent (18%) annual rate) on all charges outstanding beyond thirty (30) days after the
payment date as defined above. The payment of any such interest charge shall not cure or
excuse any default by Licensee under this agreement. Licensor, at its sole discretion,
may change this late fee from time to time during the term of this Agreement to reflect
prevailing market conditions.

(E)  Fee Revisions - Electric Company*

The Annual Attachment Fee(s) set forth in (A) 2 and the Unauthorized Attachment Fee(s)
set forth in (A) 3 payable to Unitil Energy Systems, Inc. - Seacoast Distribution
Operations Center shall be computed in accordance with the formulas attached hereto as
Exhibit A and Exhibit B, respectively. The fees will be calculated annually, based on
data for the preceding calendar year.

* The new rates on this Fourteenth Revised Appendix I become effective May 1, 2003,
and amends the Thirteenth Revised Appendix I of the License Agreement.

UNITIL ENERGY SYSTEMS, INC. COMCAST OF MAINE/NEW
Seacoast Distribution Operations Center HAMPSHIRE, INC.
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EXHIBIT A
Page 1 of 5
UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER
CALCULATION OF ANNUAL POLE RENTAL FEES
FOR LICENSEE ATTACHMENTS

1. Net Investment in Bare Poles. Net investment in bare poles for solely and jointly
owned poles may be expressed as gross pole investment minus depreciation
reserve minus accumulated deferred income taxes. Gross pole investment is the
appropriate portion of A/C 364 represented by poles, anchors, stubs, and
pushbraces based on the Company's Pole Accountability Reporting (A/C 364).
The percentage of gross pole investment to the total of A/C 364 has been
allocated to the depreciation reserve for A/C 364. The percentage of gross pole
investment less depreciation reserve to gross plant investment less depreciation
reserve has been allocated to the total accumulated deferred income tax.

Gross Pole Investment - Depreciation Reserve - Accumulated Deferred Income Taxes = Net
Investment in Bare Pole

Sole Investment: $1,368,504- $646,518 - $72,917 = $649,069
Joint Investment: $9,432,829 - $4,456,322 - $502,603 = $4,473,903

2. Net Investment Per Bare Pole. Net investment per bare pole for solely and jointly
owned poles may be expressed as the quotient of net investment in bare poles
divided by the number of poles.

Net Investment in Bare Poles = Net Investment Per Bare Pole
Number of Poles

Sole Investment: $649.069 = $203.15
3,195
Joint Investment: $4,473,903 = $160.57
27,863
3. Average Number of Attaching Entities. The average number of attaching entities

is determined by comparing the total existing attachments to poles including
electric and telephone, plus an estimate of expected attachments during the year,
to total number of poles. -

Average Number of Attaching Entities Solely Owned Pole = 1.5
Average Number of Attaching Entities Jointly Owned Pole = 3.5

Net Investment Per Bare Pole + Average Number of Attaching Entities:
Solely Owned Pole = $203.15 + 1.5=$135.43
Jointly Owned Pole = $160.57 + 3.5 = $45.88

4. ~ Carrying Charge. The carrying charge consists of maintenance expense,
depreciation, administrative expense, property taxes, cost of capital, and federal
income taxes.
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a. Maintenance Expense. Maintenance expense for poles may be
expressed as a percentage of net investment by dividing the sum of
overhead lines (A/C 593) and overhead lines expense (A/C 583) by the
net investment in pole (A/C 364), in overhead conductors (A/C 365),
and in services (A/C 369). Net pole investment is gross pole
investment less depreciation reserve less accumulated deferred income
taxes. Net conductor and services investment is gross investment in
conductors and services less depreciation less accumulated deferred
income taxes. The percentage of gross investment in Accounts 364,
365, 369 less depreciation to gross plant investment less depreciation
reserve has been allocated to total accumulated deferred income tax.

Overhead Lines + Overhead Lines Expense = Maintenance Expense (expressed as a
(Gross Pole - Depreciation- Accumulated Deferred)  percentage of net pole investment)
(Investment Reserve Income Taxes)
+
(Gross Conductor - Depreciation - Accumulated Deferred)
(Investment Reserve Income Taxes )
+
(Gross Services - Depreciation - Accumulated Deferred)
(Investment Reserve Income Taxes )
$550,388 + $94,586 = 3.58%

(510,801,333 - $5,102,840 - $575,521)+
(815,048,757 - $4,689,061 - $1,046,280)+
($5,907,439 - $1,907,489 - $403,976)

b. Depreciation. The depreciation rate may be adjusted for
application to net by multiplying by the ratio of gross to net
pole investment.

Distribution Plant A/C 364 Depreciation Expense = Depreciation Rate
Average Gross Depreciable Distribution Plant A/C 364

$615,383 = 4.682%
- $13,143,590

Depreciation Rate for x Gross Pole Investment = Depreciation
Gross Pole Investment ~ Net Pole Investment (expressed as a percentage
' of net pole investment)

4.682% x $10.801,333 = 9.87%
(810,801,333 - $5,102,840 - $575,521)




EXHIBIT A
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c. Administrative Expense. The administrative expense may
be expressed as a percentage of net plant investment by
dividing the total administrative and general expense by the
net plant investment. Net plant investment equals gross plant
investment less depreciation reserve less accumulated
deferred income taxes.

Administrative and General Expense = Administrative Expense
(Gross Plant - Plant Depreciation - Accumulated Deferred) (expressed as a percentage
(Investment Reserve Income Taxes of net plant investment)
$2,419,770 = 5.90%

($70,545,489 - $24,928,877 - $4,607,060)

d. Property Taxes. Property Tax expense may be expressed as
a percentage of net plant by dividing taxes other than income
(A/C 408) by net plant investment.

Taxes Other Than Income = Taxes (expressed as a percentage of
(Gross Plant - Depreciation - Accumulated Deferred) net investment)
(Investment Reserve Income Taxes)
$1,059,114 = 2.58%
(370,545,489 - $24,928.,877 - $4,607,060)
e. Cost of Capital. Cost of Capital (return on equity and
interest on debt) shall be the most recent authorized rate of
return.
8.59%
f. Income Taxes. The income tax rate may be expressed as the

product of return on equity and the ratio of the federal
income tax rate to one minus the federal income tax rate.
The return on equity shall be the most recent authorized rate.

Return on Equity * _ Federal Income Tax Rate
(1 - Federal Income Tax Rate)

419% * 34 = 2.16%
(1-.34)



EXHIBIT A
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g. Total Carrying Charge. Adding the various percentage
components, the appropriate carrying charge is:
Maintenance Expense 3.58%
Depreciation 9.87%
Administrative Expense 5.90%
Property Taxes 2.58%
Cost of Capital 8.59%
Federal Income Taxes 2.16%
TOTAL CARRYING CHARGE 32.68%
5. Use Ratio. The use ratio may be expressed as the quotient of the space occupied

per pole by cable and the average usable space per pole. (Exhibit A-1)

Space Per Pole Occupied by CATV = Use Ratio ' 1 Foot = 8.25%
Average Usable Space Per Pole 12.13 Feet
6. Usable Space by Pole Height. The usable space by pole height may be expressed

as the quotient of total usable space and pole height. (Exhibit A-1)

Total Usable Space = Usable Space by Pole Height = 33.01%
Pole Height

7. Unusable Space by Pole Height. The unusable space by pole height may be
expressed as the quotient of total unusable space and pole height. (Exhibit A-1)

Total Unusable Space = Unusable Space by Pole Height = 66.99%
Pole Height

8. Calculated Pole Usable Space Factor. The calculated pole usable space factor is
the product of net investment per bare pole times carrying charge times use ratio
times usable space by pole height.

Net Investment x Carrying Charge x Use Ratio x Usable Space = Usable Space
Per Bare Pole by Pole Height Factor

Solely Owned Pole: $203.15 x 32.68% x 8.25% x 33.01% = $1.81
Jointly Owned Pole: $160.57 x 32.68% x 8.25% x 33.01% = $1.43
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9. Calculated Pole Unusable Space Factor. The calculated pole unusable space
factor is the product of a set factor of 2/3 to apportion costs times carrying charge
times net investment per bare pole per average number of attaching entities times
unusable space by pole height.
2/3 %
x Carrying Charge

x Net Investment Per Bare Pole per Average Number of Attaching Entities
x Unusable Space by Pole Height

= Unusable Space Factor

Solely Owned Pole: 2/3 x 32.68% x $135.43 x 66.99% = $19.77
Jointly Owned Pole: 2/3 x 32.68% x $45.88 x 66.99% = $6.70

10.

Maximum Pole Rate = Usable Space Factor + Unusable Space Factor

Maximum Solely Owned Pole Rate = $1.81 + $19.77 = $21.58
Maximum Jointly Owned Pole Rate = $1.43 + $6.70 = $8.13

Solely Owned Pole Rate calculated using Cable Provider Formula = $5.47
Jointly Owned Pole Rate calculated using Cable Provider Formula = $4.33

Effective Solely Owned Pole Rate ** =
($21.58 - $5.47) * 3/5=$9.67 + $5.47 = $15.14

Effective Jointly Owned Pole Rate ** =
($8.13 - $4.33) * 3/5=3$2.28 + $4.33 = $6.61

* Factor to apportion costs per Telecommunications Act of 1996.
** Pursuant to the Telecommunications Act of 1996, any increases in pole attachment rates
shall be phased in by equal annual increments over 5 years.



EXHIBIT A-1

UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER

CALCULATION OF AVERAGE USABLE SPACE PER POLE

The average usable space is calculated by multiplying the number of poles of a given height
(actual survey count) by the usable space per pole and dividing the total footage by the total
number of poles, as follows:

Number Usable Total Total Usable Unusable Total Total Unusable
Pole of Space Usable Space + Space Unusable Space +
Height  Poles Per Pole  Space Pole Height  Per Pole Space Pole Height
25 Feet 196 X 4Feet = 784 16% 21 Feet 4,116 84%
30" 3463 X 6" = 20,778 20% 24”7 83,112 80%
35" 8902 X 11" = 97,922 31% 247 213,648 69%
40" 6,043 X 16" = 96,688 40% 24”7 145,032 60%
45" 1,874 X 16" = 29,984 36% 297 54,346 64%
50" 305 X 16" = 4,880 32% 347 10,370 68%
55" 45 X 21" = 945 38% 347 1,530 62%
60" 45 X 26" = 1,170 43% 347 1,530 57%
Totals 20,873 Poles 253,151 Feet 33.01% 513,684 Feet 66.99%

Average Usable
space per pole

Average Usable
space per pole

total usable space

total number of poles with attachments

253,151

20,873

= 12.13 feet



EXHIBIT B

UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER
PROCEDURE FOR CALCULATION OF
UNAUTHORIZED ATTACHMENT FEES

Calculation of the Unauthorized Attachment Fee:

The unauthorized attachment per pole fee to be paid to Unitil Energy Systems, Inc. - Seacoast

~ Distribution Operations Center by the Licensee for unauthorized attachment to Unitil Energy Systems,
Inc. - Seacoast Distribution Operations Center's pole plant will be calculated for the two categories of
pole ownership; sole and joint. The fees will be calculated annually to be effective for the period May 1
through April 30, based on data of the preceding calendar year. The fees are the product of (a) times (b)
plus (c) where (a) equals the annual rental fee for the appropriate pole ownership category, (b) equals a
three year rental compound factor and (c) equals an inspection and administration fee. The three year

rental compound factor shall be determined by the following formula:
b= (1+d) + (1+d) 2 + (1+d) 3

wherein (d) equals the fixed charge Rate of Return herein.
The inspection and administration fee (c) shall be 50% of the product of (a) times (b).
Computations of the Unauthorized Attachment Fees in implementation of this Exhibit are shown on

Exhibit B-1 attached hereto.



EXHIBIT B -1

UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER
CALCULATION OF PER POLE
UNAUTHORIZED ATTACHMENT FEES

Sole Owned Pole

(a) Annual Rental Fee = $15.14
Rate of Return Compound Factor
(b) (1+d)+ (1 +dy>+ (1+d)? 3.55
(a) x (b) = $53.75
Plus
(c) .50 (axb) = $26.88

Sole Owned Pole Unauthorized
Attachment Fee = $80.63

Joint Owned Pole

@) Annual Rental Fee ; = $6.61
Rate of Return Compound Factor
(b") (1+d)+ (1 +d)*+ (1+d)° = 3.55
@) x (b) = $23.47
Plus
(c) .50 (a'xb") - = $11.74

Joint Owned Pole Unauthorized
Attachment Fee = $35.21
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APPENDIX 1

ATTACHMENT FEES and CHARGES
VERIZON NEW ENGLAND Inc.

Attachment Fees

Annual Attachment Fees are as follow:

State JO/JU Sole Owned
MA $2.40 $4.80
ME $4.80 $9.60
NH $4.84 $9.67

RI $3.32 $6.64

VT ATTACHMENT FEES and CHARGES
Effective January 01, 2002

Cable Television Operators (not providing local exchange telephone service) -
per attachment, per Verizon-VT jointly owned or used pole, per year.

Cable Television Operators (not providing local exchange telephone service) —
per attachment, per Verizon VT solely owned pole, per year. -

Other Attaching Entities (excluding Cable Television Operators not providing
local telephone service) — per attachment, per Verizon VT solely owned pole,
per year.

Other Attaching Entities (excluding Cable Television Operators not providing
local exchange telephone service) — per attachment, per Verizon-VT jointly
owned or used pole, per year.

For poles in Burlington Electric Department service territory only:

$3.44

$6.88

Cable Television Operators (not providing local exchange telephone service) -
per attachment, per Verizon VT jointly owned or used pole, per year.

Other Attaching Entities (excluding Cable Television Operators not providing
local exchange telephone service) — per attachment, per Verizon VT jointly

- owned pole, per year.

VERIZON NEW ENGLAND INC.



Attachment Fees are calculated from the first day of the month following the date the license
is issued.

Fees shall be payable semi-annually in advance, unless otherwise provided. Payment is due

within the later of thirty (30) days from the first day of January and the first day of July or
thirty (30) days from the date the bill is issued.

VERIZON NEW ENGLAND INC.



UNIT PRICES FOR MAKE READY WORK — VERIZON (VZ) -MASS - WEST 12/10/1999

TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST -
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $757.90
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $378.95
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $803.00
2B PLACE 45 FT POLE - 50% VZ OWNED : 1C $401.50
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C 3 -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -

4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $475.20
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES iC $390.50
7A PLACE PA OR PP GUY 1C $166.10
7B PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $79.20
8A PLACE NEW DROP WIRE 42C $134.20
8B PLACE NEW 50 PR TERMINAL 122C $283.80
9A TRANSFER GUY ATTACHMENT ™M $166.10
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) ™M $78.10
10A |MOVE/RAISE/LOWER GUY ATTACHMENT M $166.10
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $78.10
11A  |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $189.20
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $63.80
12 TRANSFER POLE DIP 2M $424.60
13 TRANSFER CROSS-CONNECT CABINET 2M $445.50
14A |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $185.90
14B | TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $58.30
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $271.70
16A |TRANSFER LICENSEE CABLE ATTACHMENT M $152.90
16B | TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M $62.70
17A  |[TRANSFER DROP WIRE 42M $114.40
17B | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $27.50
18A | TRANSFER C RURAL WIRE 3M $110.00
188 |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $26.40
19A |MOVE/RAISE/LOWER DROP WIRE 42M $114.40
19B  |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $27.50
20A [MOVE/RAISE/LOWER C RURAL WIRE 3M $110.00
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $26.40
21A | TRANSFER WIRE TERMINAL 2M $112.20
21B | TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $24.20
22A |REPLACE ONE DROP WIRE 42M $158.40
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $70.40
23A |TRANSFER LICENSEE DROP WIRE 42M $158.40
23B | TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $70.40
24A |REMOVE ANCHQR - ALL SIZES - 1X $119.90
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $35.20
25A |REMOVE PA OR PP GUY 1X $151.80
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $67.10
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 ROOM & BOARD 3 -
28 TREE TRIMMING ' 3 -
CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT
29 AND REMOVAL 1C $212.30
30 OTHER MAKE READY WORK REQUIRED (LIST) $ -
TOTAL MAKE READY WORK CHARGES




UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-WEST 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST -
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES - 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE




UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) -MASS - SO 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST -
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $732.60
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $366.30
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $811.80
2B PLACE 45 FT POLE - 50% VZ OWNED iC $405.90
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED iC $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $400.40
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $326.70
7A PLACE PA OR PP GUY 1C $147.40
7B PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $70.40
8A PLACE NEW DROP WIRE 42C $104.50
8B PLACE NEW 50 PR TERMINAL 122C $224.40
9A TRANSFER GUY ATTACHMENT M $135.30
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) M $62.70
10A  |MOVE/RAISE/LOWER GUY ATTACHMENT M $135.30
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $62.70
11A  |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $149.60
11B |TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $48.40
12 TRANSFER POLE DIP 2M $332.20
13 TRANSFER CROSS-CONNECT CABINET 2M $349.80
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $145.20
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $46.20
15 TRANSFER APPARATUS CASE OR SLACK BOX ' 2M $213.40
16A |TRANSFER LICENSEE CABLE ATTACHMENT M $123.20
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M $52.80
17A  |TRANSFER DROP WIRE 42M $90.20
17B  |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $20.90
18A |TRANSFER C RURAL WIRE : 3M $91.30
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $20.90
19A |MOVE/RAISE/LOWER DROP WIRE 42M $90.20
198 |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $20.90
20A |MOVE/RAISE/LOWER C RURAL WIRE M $91.30
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $20.90
21A  |TRANSFER WIRE TERMINAL 2M $88.00
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $18.70
22A |REPLACE ONE DROP WIRE 42M $124.30
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $55.00
23A |TRANSFER LICENSEE DROP WIRE 42M $90.20
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $20.90 |
24A |REMOVE ANCHQOR - ALL SIZES 1X $101.20
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $24.20
25A |REMOVE PA OR PP GUY 1X $127.60
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $63.80
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 ROOM & BOARD 3 -
28 TREE TRIMMING $ -
CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT
29 AND REMOVAL 1C $189.20
30 OTHER MAKE READY WORK REQUIRED (LIST) 3 -
TOTAL MAKE READY WORK CHARGES




UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-SO 12/10/1999
TASK# |TASK DESCRIPTION ACCT CODE |TOTAL COST-

1 PRECONSTRUCTION SURVEYS (PER APPLICATION)

4-10 POLES (including travel time for first day) 2M $275.00

11-200 POLES 2M $9.90/pole

TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)

(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)

1-10 POLES (including travel time for first day) 2M $275.00

11-200 POLES 2M $8.25/pole

TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)

(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)

1-10 POLES (including travel time for first day) 2M $275.00

11-200 POLES 2M $4.95/pole

TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)

(Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS

Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE




UNIT PRICES FOR MAKE READY WORK — VERIZON (VZ) -MASS - SE 12/10/1999

TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST -
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $790.20
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $3985.45
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $866.80
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $433.40
3A PLACE OTHER SIZE POLE - 100% VZ OWNED iC $ -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -

4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $519.20
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $420.20
7A PLACE PA OR PP GUY 1C $178.20
7B PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $85.80
8A PLACE NEW DROP WIRE 42C $146.30
8B PLACE NEW 50 PR TERMINAL 122C $302.50
9A TRANSFER GUY ATTACHMENT M $190.30
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) M $89.10
10A |MOVE/RAISE/LOWER GUY ATTACHMENT M ) $190.30
10B |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $89.10
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $210.10
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $69.30
12 TRANSFER POLE DIP 2M $469.70
13 TRANSFER CROSS-CONNECT CABINET 2M $536.80
14A |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $205.70
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $64.90
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M : $302.50
16A |TRANSFER LICENSEE CABLE ATTACHMENT M $174.90
16B__ |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M $72.60
17A |TRANSFER DROP WIRE 42M $126.50
178 |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $29.70
18A |TRANSFER C RURAL WIRE 3M $122.10
18B  |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $27.50
19A |MOVE/RAISE/LOWER DROP WIRE 42M $126.50
198 |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $29.70
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $122.10
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) M $27.50
21A |TRANSFER WIRE TERMINAL 2M $124.30
21B | TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $26.40
22A |REPLACE ONE DROP WIRE 42M $173.80
22B  |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $77.00
23A |TRANSFER LICENSEE DROP WIRE 42M $126.50
23B | TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $29.70
24A |REMOVE ANCHOR - ALL SIZES 1X $130.90
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $39.60
25A |REMOVE PA OR PP GUY ) 1X $166.10
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) _ 1X $73.70
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) 4 3 -
27 ROOM & BOARD 3 -
28 TREE TRIMMING $ -
CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT
29 AND REMOVAL 1C , $198.00
30 OTHER MAKE READY WORK REQUIRED (LIST) 3 -
TOTAL MAKE READY WORK CHARGES




UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-SE 12/10/1999
TASK # |TASK DESCRIPTION : ACCT CODE |TOTAL COST-

1 PRECONSTRUCTION SURVEYS (PER APPLICATION)

1-10 POLES (including travel time for first day) 2M $275.00

11-200 POLES 2M $9.90/pole

TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)

(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)

1-10 POLES (including travel time for first day) 2M $275.00

11-200 POLES 2M $8.25/pole

TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)

(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)

1-10 POLES (including travel time for first day) 2M $275.00

11-200 POLES B 2M $4.95/pole

TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)

(Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS

Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE




UNIT PRICES FOR MAKE READY WORK — VERIZON (VZ) -MASS - NO 12/10/1999
TASK# |[TASK DESCRIPTION ACCT CODE [TOTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $735.90
1B PLACE 40 FT POLE - 50% VZ OWNED iC $367.85
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $821.70
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $410.85
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $423.50
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $425.70
7A PLACE PA OR PP GUY 1C $145.20
7B PLACE EACH ADDITIONAL PA OR PP GUY (same pole) iC $69.30
8A PLACE NEW DROP WIRE 42C $107.80
8B PLACE NEW 50 PR TERMINAL 122C $243.10
9A TRANSFER GUY ATTACHMENT 1M $135.30
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) ™M $63.80
10A |MOVE/RAISE/LOWER GUY ATTACHMENT M $135.30
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $63.80
11A  |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $152.80
11B  |TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $50.60
12 TRANSFER POLE DIP 2M $342.10
13 TRANSFER CROSS-CONNECT CABINET 2M $358.60
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL M $149.60
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $47.30
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $220.00
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1M $124.30
16B  |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M $51.70
17A  |TRANSFER DROP WIRE 42M $92.40
178 |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $22.00
18A |TRANSFER C RURAL WIRE 3M $92.40
188 |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $22.00
19A |MOVE/RAISE/LOWER DROP WIRE 42M $92.40
" 19B  |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $22.00
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $92.40
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $22.00
21A |TRANSFER WIRE TERMINAL 2M $91.30
218 |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $17.60
22A  |REPLACE ONE DROP WIRE 42M $127.60
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $56.10
23A  |TRANSFER LICENSEE DROP WIRE 42M $92.40
23B | TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $22.00
24A  |REMOVE ANCHOR - ALL SIZES ~ 1X $106.70
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $31.90
25A |REMOVE PA OR PP GUY 1X $135.30
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $60.50
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 ROOM & BOARD $ -
28 TREE TRIMMING $ -
CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT
29 AND REMOVAL 1C $184.80
30 OTHER MAKE READY WORK REQUIRED (LIST) $ -

TOTAL MAKE READY WORK CHARGES




UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-NO 12/10/1999
TASK# |TASK DESCRIPTION - ACCT CODE |TOTAL COST -

1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 75 poles surveyed per day) 2M $200/DAY

2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including trave! time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 100 poles surveyed per day) 2M $200/DAY

3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 150 poles surveyed per day) 2M $200/DAY

4 PERIODIC POLE SURVEYS

Not to exceed

BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE




UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) -MASS - NE 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST-
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $731.50
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $365.75
oA |PLACE 45 FT POLE - 100% VZ OWNED 1C $862.40
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $431.20
3A  |PLACE OTHER SIZE POLE -100% VZ OWNED 1C
38 |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $423.50
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $342.10
7A  |PLACE PA OR PP GUY 1C $149.60
7B |PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $85.80
8A  |PLACE NEW DROP WIRE 42C $115.50
88 |PLACE NEW 50 PR TERMINAL 122C $246.40
9A  |TRANSFER GUY ATTACHMENT 1M $184.80
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $85.80
10A |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $184.80
10B_ |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $85.80
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $165.00
11B__ | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $53.90
12 |TRANSFER POLE DIP 2M $390.50
13 |TRANSFER CROSS-CONNECT CABINET 2M $385.00
14A | TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $160.60
148 |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole)  |2M $51.70
15 | TRANSFER APPARATUS CASE OR SLACK BOX ' 2M $236.50
16A | TRANSFER LICENSEE CABLE ATTACHMENT M $168.30
16B | TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M $70.40
17A | TRANSFER DROP WIRE 42M $100.10
17B__ | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $23.10
18A |TRANSFER C RURAL WIRE 3M $99.00
188 |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $23.10
T 19A  |MOVE/RAISE/LOWER DROP WIRE 42M $100.10
198 |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $23.10
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $99.00
20B _|MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $23.10
21A | TRANSFER WIRE TERMINAL 2M $97.90
21B | TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $19.80
22A |REPLACE ONE DROP WIRE ' 42M $137.50
228 |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $61.60
23A | TRANSFER LICENSEE DROP WIRE 42M $100.10
238 |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $23.10
24A |REMOVE ANCHOR - ALL SIZES ) 1% $106.70
248 |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $31.90
25A |REMOVE PA OR PP GUY 1X $135.39
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $60.50
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $
27 |ROOM & BOARD $
28 |TREE TRIMMING $
CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT
20  |AND REMOVAL 1C $191.40 |.
30 |OTHER MAKE READY WORK REQUIRED (LIST) $

TOTAL MAKE READY WORK CHARGES




UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-NE 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST -
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE




UNIT COST FOR SURVEY AND MAKE READY WORK PERFORMED BY VERIZON - VERMONT

UNIT COSTS FOR SURVEYS AND INSPECTIONS - VERMONT 2/2/2000
TASK # TASK DESCRIPTION ACCT CODE TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $250.00
11-200 POLES 2M $9.00/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 75 POLES
surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $250.00
11-200 POLES 2M $7.50/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 100 POLES
surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $250.00
11-200 POLES 2M $4.50/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 150 POLES ’
surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M PER POLE




UNIT COST FOR SURVEY AND MAKE READY WORK PERFORMED BY VERIZON - VERMONT

- UNIT COSTS FOR MAKE READY WORK PERFORMED BY VERIZON - VERMONT 2/2/2000
TASK # TASK DESCRIPTION ACCT CODE TOTAL COST

1A |PLACE 40 FT POLE - 100% VERIZON OWNED 1C $ 759.00
1B |PLACE 40 FT POLE - 50% VERIZON OWNED 1C $ 379.00
2A  |PLACE 45 FT POLE - 100% VERIZON OWNED 1C 3 826.00
2B |PLACE 45 FT POLE - 50% VERIZON OWNED 1C $ 413.00
3A |PLACE OTHER SIZE POLE - 100% VERIZON OWNED 1C

3B |PLACE OTHER SIZE POLE - 50% VERIZON OWNED 1C

4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 525.00

5 DEPRECIATION CREDIT (see calculations below) 1X

6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 474.00
7A  |PLACE PA OR PP GUY 1C $ 183.00
7B |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 88.00
8A |PLACE NEW DROP WIRE 42C 3 139.00
8B |PLACE NEW 50 PR TERMINAL 22C $ 316.00
9A  |TRANSFER GUY ATTACHMENT 1M 3 173.00
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 80.00
10A |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 173.00
10B |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $ 80.00
11A |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 198.00
11B |TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 66.00

12 |TRANSFER POLE DIP 2M $ 442.00
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 464.00
14A |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M 3 194.00
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 61.00
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 285.00
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1M 3 158.00
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $ 66.00
17A |TRANSFER DROP WIRE 42M $ 120.00
17B |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 29.00
18A |TRANSFER C RURAL WIRE 3M $ 120.00
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 29.00
19A |MOVE/RAISE/LOWER DROP WIRE 42M $ 120.00
19B |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 29.00
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 120.00
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 29.00
21A |TRANSFER WIRE TERMINAL ) 2M $ 117.00
21B |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 25.00
22A |REPLACE ONE DROP WIRE 42M $ 166.00
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 72.00
23A |TRANSFER LICENSEE DROP WIRE 42M $ 120.00
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 29.00
24A |REMOVE ANCHOR - ALL SIZES 1X $ 133.00
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 39.00
25A |REMOVE PA OR PP GUY 1X 3 168.00
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 75.00
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) Actual Cost

27 |ROOM & BOARD Actual Cost

28 |TREE TRIMMING Actual Cost

29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 276.00
30 |OTHER MAKE READY WORK REQUIRED (LIST)

TOTAL MAKE READY WORK CHARGES

DOLLAR AMOUNT of DEPRECIATION CREDIT =

DOLLAR AMOUNT of DEPRECIATION CREDIT = (2001 -Year the pole to be replaced was set = YEARS OLD) X (Depreciation factor of 3%/YEAR) X

(Cost of placing new pole-1A,1B,2A,28,3A,3C in DOLLARS)




UNIT PRICING SCHEDULE NEW HAMPSHIRE

UNIT PRICES FOR SURVEYS AND INSPECTIONS - VERIZON - NH

12/10/1998

TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 75 poles surveyed
per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 100 poles
surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 150 poles
surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE ™M PER POLE




UNIT PRICING SCHEDULE - RHODE ISLAND

UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) RHODE ISLAND 12/10/1999
TASK # TASK DESCRIPTION ACCT CODE [TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 721.60
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 360.80
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 805.20
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 420.60
3A |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 432.30
5 |DEPRECIATION CREDIT 1X
6  |PLACE ANCHOR - ALL TYPES/SIZES 1C $ 363.00
7A  |PLACE PA OR PP GUY 1C $ 14960
7B |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C 3 72.60
8A |PLACE NEW DROP WIRE 42C $ 118.80
8B |PLACE NEW 50 PR TERMINAL 22C $ 251.90
0A |TRANSFER GUY ATTACHMENT M $ 151.80
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M 3 70.40
10A |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 151.80
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M 3 70.40
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 168.30
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 56.10
12 |TRANSFER POLE DIP 2M $ 375.10
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 394.90
14A |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 163,90
14B | TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) . M $ 52.80
15 |TRANSFER APPARATUS CASE OR SLACK BOX , 2M $ 240.90
16A |TRANSFER LICENSEE CABLE ATTACHMENT , M $ 138.60
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M $ 58.30
17A |TRANSFER DROP WIRE 42M $ 102.30
17B |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 23.10
18A |TRANSFER C RURAL WIRE ' 3M $ 102.30
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 23.10
19A |MOVE/RAISE/LOWER DROP WIRE 42M $ 102.30
19B |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m 3 23.10
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 10230
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 23.10
21A |TRANSFER WIRE TERMINAL 2M 3 99.00
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 22.00
22A |REPLACE ONE DROP WIRE 42M $ 140.80
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 61.60
23A |TRANSFER LICENSEE DROP WIRE 42M $ 102.30
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) ~ 42M $ 23.10
24A |REMOVE ANCHOR - ALL SIZES 1X $ 108.90
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 33.00 |
25A |REMOVE PA OR PP GUY 1X $ 137.50
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X 3 62.70
26  |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ -
29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 191.40
30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -
TOTAL MAKE READY WORK CHARGES




UNIT PRICING SCHEDULE - RHODE ISLAND

UNIT PRICES FOR SURVEYS AND INSPECTIONS -VERIZON- RHODE ISLAND 12/10/1999
TASK # TASK DESCRIPTION ACCT CODE |TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 75 poles surveyed
per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES ' 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 100 poles surveyed :
per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
11-200 POLES 2M $200/DAY
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 150 poles surveyed
per day)
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M PER POLE




UNIT PRICING SCHEDULE NEW HAMPSHIRE

UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) - NH 12/10/1999
TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ .794.20
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 397.10
2A |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 870.10
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C 3 235.05
3A |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C 3 -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
2 |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 553.30
5 |DEPRECIATION CREDIT 1X
6 |PLACE ANCHOR - ALL TYPES/SIZES 1C $ 448.80
7A__|PLACE PA OR PP GUY 1C $ 192.50
7B |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 92.40
8A _|PLACE NEW DROP WIRE 42C $ 150.70
8B |PLACE NEW 50 PR TERMINAL 22C $ 326.70
OA | TRANSFER GUY ATTACHMENT 1M $ 192.50
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) M $ 90.20
70A |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 192.50
10B_ IMOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $ 90.20
11A_ | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 214.50
T1B_ | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 71.50
12 |TRANSFER POLE DIP 2M $ 479.60
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 503.80
14A | TRANSFER/MOVE DISTRIBUTION TERMINAL 2M 3 210.10
14B | TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 66.00
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 309.10
16A | TRANSFER LICENSEE CABLE ATTACHMENT M $ 176.00
16B | TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M 5 66.00
17A_ | TRANSFER DROP WIRE 42M $ 129.80
17B | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 31.90
18A |TRANSFER C RURAL WIRE 3M $ 129.80
18B | TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 31.90
19A  |MOVE/RAISE/LOWER DROP WIRE , 42M $ 129.80
19B|MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 31.90
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 129.80
20B_ |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M 3 31.90
21A | TRANSFER WIRE TERMINAL 2M $ 127.60
21B | TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 26.40
22A |REPLACE ONE DROP WIRE 42M $ 180.40
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 78.10
23A | TRANSFER LICENSEE DROP WIRE 42M $ 129.80
23B | TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 31.90
24A |REMOVE ANCHOR - ALL SIZES 1X $ 140.80
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 40.70
25A |REMOVE PA OR PP GUY - 1X $ 177.10
25B  |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 79.20
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ -
29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 303.60
30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -

# TOTAL MAKE READY WORK CHARGES




BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE

UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON - MAINE ! 12/10/1999
» | i
TASK # TASK DESCRIPTION ACCT CODE TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 75 POLES
surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 100 POLES
surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 150 POLES
surveyed per day) 2M $200/DAY
-4 PERIODIC POLE SURVEYS
1M PER POLE




] "UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) - MAINE 12/10/1999
| TASK# TASK DESCRIPTION ACCT CODE TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 893.20
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 446.60
A |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 976.80
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 488.40
3A - |PLACE OTHER SIZE POLE for 100% VZ OWNED 1C
3B |PLACE OTHER SIZE POLE for 50% VZ OWNED 1C
4 |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 656.70
5  |DEPRECIATION CREDIT 1C
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 530.20
7A  |PLACE PA OR PP GUY 1C $ 227.70
7B |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 110.00
8A |PLACE NEW DROP WIRE 42C $ 181.50
8B |PLACE NEW 50 PR TERMINAL 22C $ 392.70
0A |TRANSFER GUY ATTACHMENT 1M 3 218.90
OB |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 102.30
10A |MOVE/RAISE/LOWER GUY ATTACHMENT ™M 3$ 218.90
10B  IMOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $ 102.30
11A |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 258.50
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 85.80
12 |TRANSFER POLE DIP 2M $ 577.50
13 |TRANSFER CROSS-CONNECT CABINET T 2M $ 606.10
14A |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M 3 253.00
14B | TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 80.30
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 371.80
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1M $ 200.20
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $ 83.60
17A  |TRANSFER DROP WIRE 42M $ 157.30
17B |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 35.20
18A |TRANSFER C RURAL WIRE 3M $ 156.20
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 35.20
|9A |MOVE/RAISE/LOWER DROP WIRE ) 42M $ 157.30
19B |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 35.20
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 156.20
20B |MOVE/RAISE/LOWER EAGH ADDITIONAL C RURAL WIRE (same pole) 3M $ 35.20
21A |TRANSFER WIRE TERMINAL 2M $ 152.90
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 33.00
22A |REPLACE ONE DROP WIRE 42M 3$ 215.60
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M 3 95.70
23A |TRANSFER LICENSEE DROP WIRE 42M $ 157.30
23B  |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 35.20
24A |REMOVE ANCHOR - ALL SIZES - 1X 3 166.10
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) : 1X $ 49.50
25A |REMOVE PA OR PP GUY 1X $ 210.10
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X [3 93.50
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING 3 -
29 |CUT ANDKICK POLE - ALL SIZES ~ 1C $ 292.60
30 |OTHER MAKE READY WORK REQUIRED (LIST) 3 -
5 TOTAL MAKE READY WORK CHARGES




APPENDIX II
NOTICE ADDRESSES

Licensor — Verizon New England Inc.

All Notices are to be sent to:
Verizon New England Inc.
Manager - License Administration Group
125 High Street, Room 1406
Boston, Massachusetts 02110
Attention: _Patricia A. Capewell
Title: _Specialist
Tel:  617-743-5724
Fax:  617-743-8785

Licensor — Unitil Energy Systems. Inc.

All Notices are to be sent to:
Unitil Energy Systems. Inc.
114 Drinkwater Lane
Kensington, NH 03833
Attention: Ms. Kim Long
Title: Team Leader, Plant Records
Tel: 603-777-5525
Fax: 603-777-5625

Licensee — COMCAST OF MAINE/NEW HAMPSHIRE, INC.

All Notices will be sent to the contacts as listed in the following Customer Profile form:

For Notices and Renewals: For Invoices and Licensing
Ms. Linda Taylor Mr. Glenn Fiore

Attn: Legal Department Attn: Billing Department

6 Campanelli Drive 92 Glenn Street

Andover, MA 01810 Lawrence, MA 01843

A blank form may also be utilized to provide Verizon with updated notice addresses as
necessary. Please send updated information to:

Verizon New England Inc.-

Specialist, License Administration Group
125 High St., Room 1406

Boston, MA 02110

VERIZON NEW ENGLAND INC.



DATE:

Customer Profile

-son Negotiating Agreement

... Jme of person we may contact if there are questions)

LICENSEE NAME

State of Incorporation

(legal company name in which you are registered in the state to do business)

Municipality(ies) for which contacts below apply:

(Please use multiple pages as required)

Address where Legal Notices are to be sent:

Address where Insurance Notices are to be sent:

E-mail address

Contact Name Contact Name

Title Title

Address Address

City, State, Zip City, State, Zip

Attention: Attention:

Tel # Fax # Tel # Fax #

E-mail address

1dress where Automatic License Requests are to be sent: -

Address where Poles/ Conduit Rental Bills are to be sent:

E-mail address

Contact Name Contact Name

Title Title

Address Address

City, State, Zip City, State, Zip

Attention: Attention:

Tel # Fax # Tel # Fax #

E-mail address

Address where Transfer Notices are to be sent:

Person to notifv in emergency of damaged plant:

Contact Name Contact Name
Title Title
Address Address

City, State, Zip

City, State, Zip

fel # Fax #
| E-mail address ’

Tel # Fax #
E-mail address

Please utilize this form to update as necessary, and send to:

This form has been completed by:

VERIZON NE - License Administration
125High St., Room 1406

Ractan MA A2110




Massachusetts

The following list includes all municipalities served by Verizon from the State of Massachusetts with the exception of
those served over the boundary from Vermont and Rhode Island. See Vermont and Rhode Island for municipalities
served from Vermont and Rhode Island. Other municipalities are served by independent Telephone Companies.

State and Municipalities Covered by this Agreement

broken down by
Planning Manager's Area

Metro-South Ma (Boston Metro Areas)

BOSTON *
BRAINTREE"
BROOKLINE*
CANTON *
COHASSET
DEDHAM *

DORCHESTER

DOVER*
HINGHAM
HOLBROOK *
HULL
MATTAPAN

APPENDIX HlI

MILTON
NORWELL *
NORWOOD *
QUINCY
RANDOLPH
ROSLINDALE

North Ma (Cambridge-Somerville & Brookline-Newton Areas)

ARLINGTON
BEDFORD *
BELMONT
BOSTON*
BROOKLINE *
BURLINGTON *

CAMBRIDGE

CHESTNUT STREET

DEDHAM *
DOVER *
LEXINGTON
LINCOLN *

MEDFORD *
NATICK *
NEEDHAM
NEWTON
SOMERVILLE *
WALTHAM

Northeast Ma (Lawrence-Lowell & Malden-North Shore Areas)

AMESBURY
ANDOVER
ARBLEHEAD
BEDFORD *
BEVERLY
BILLERICA
BOSTON *
BOXFORD
BURLINGTON *
CARLISLE *
CHELMSFORD
CHELSEA
DANVERS
DRACUT
DUNSTABLE *
ESSEX
EVERETT
GEORGETOWN

VERIZON New England Inc.

Page 1 of 11

GLOUCESTER
GROTON *
GROVELAND
HAMILTON
HAVERHILL
IPSWICH
LAWRENCE
LOWELL
LYNN
LYNNFIELD
MALDEN
MANCHESTER
MARBLEHEAD
MEDFORD *
MELROSE
MERRIMAC
METHUEN
MIDDLETON

MUNIS

NAHANT
NEWBURY
NEWBURYPORT
NORTH ANDOVER
NORTH READING
PEABODY
PEPPERELL *
READING
REVERE
ROCKPORT
ROWLEY

SALEM
SALISBURY
SAUGUS
STONEHAM
SWAMPSCOTT
TEWKSBURY

* Municipality is served by multiple
Planning Manager's Areas

SCITUATE *
SOMERVILLE *
WEST ROXBURY
WESTWOOD
WEYMOUTH

WATERTOWN
WAYLAND *
WELLESLEY *
WESTON
WINCHESTER
WOBURN *

TOPSFIELD
TYNGSBORO
WAKEFIELD
WENHAM

WEST BOXFORD
WEST NEWBURY
WESTFORD *
WILMINGTON
WINTHROP
WOBURN *

also Includes...

East Kensington, NH *
Hampton, NH *
Kensington, NH *
Seabrook, NH *

South Hampton , NH
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Massachusetts Continued...

Southeast Ma (Brockton & Cape Areas)

ABINGTON
ACUSHNET
AQUINNA
AVON
BARNSTABLE
BASS RIVER
BERKLEY
BOURNE
BREWSTER
BRIDGEWATER
BROCKTON
BUZZARDS BAY
CARVER
CHATHAM
CHILMARK
CUTTYHUNK ISLAND
DARTHMOUTH
DENNIS

DIGHTON
DUXBURY
EAST BRIDGEWATER
EASTHAM
EASTON
EDGARTOWN
FAIRHAVEN
FALL RIVER
FALMOUTH
FREETOWN
GAY HEAD
HALIFAX
HANOVER
HANSON
HARWICH
HOLBROOK *
KINGSTON
LAKEVILLE

Central Ma (Framingham & Worcester Areas)

ACTON
ASHBURNHAM
ASHBY
ASHLAND
ATHOL
ATTLEBORO *
AUBURN
AYER

BARRE
BEDFORD *
BELLINGHAM *
BERLIN
BOLTON

. BOXBORO
BOYLSTON
BRIMFIELD *
BROOKFIELD
CANTON*
CARLISLE *
CHARLTON
CLINTON
CONCORD
DOUGLAS
DOVER ™

VERIZON New England Inc.
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DUDLEY
DUNSTABLE *
EAST BROOKFIELD
EAST DOUGLAS
ERVING *
FITCHBURG
FOXBORO
FRAMINGHAM
FRANKLIN
GARDNER
GRAFTON
GROTON *
HARVARD
HOLDEN
HOLLISTON
HOPEDALE
HOPKINTON
HUBBARDSTON
HUDSON
LANCASTER
LEICESTER
LEOMINSTER
LINCOLN *
LITTLETON

*Municipality is served by multiple

MARION
MARSHFIELD
MASHPEE
MATTAPOISETT
MIDDLEBORO
NANTUCKET
NEW BEDFORD
NORTON *
NORWELL*
OAK BLUFFS
ORLEANS
PEMBROKE
PLYMOUTH
PLYMPTON
PROVINCETOWN
RAYNHAM
REHOBOTH *
ROCHESTER

LUNENBURG
MANSFIELD
MARLBORO .
MAYNARD
MEDFIELD
MEDWAY
MENDON *
MILBURY
MILFORD
MILLBURY

MILLIS

NATICK *

NEW SALEM *
NORFOLK

NORTH ATTLEBORO *
NORTH BROOKFIELD
NORTH GRAFTON
NORTHBORO
NORTHBRIDGE
NORTHFIELD *
NORTON *
NORWOOD *
OAKHAM

ORANGE

Planning Manager's Areas

ROCKLAND
SANDWICH
SCITUATE *
SHARON *
SOMERSET *
STOUGHTON
SWANSEA *
TAUNTON
TISBURY
TRURO
WAREHAM
WELLFLEET
WEST BRIDGEWATER
WEST TISBURY
WESTPORT
WHITMAN
YARMOUTH

OXFORD
PAXTON
PEPPERELL *
PETERSHAM
PHILLIPSTON
PLAINVILLE
PRINCETON
REHOBOTH *
ROYALSTON
RUTLAND
SHARON *
SHERBORN
SHIRLEY
SHREWSBURY
SHUTESBURY *
SOUTHBORO
SOUTHBRIDGE
SPENCER
STERLING
STOW
STURBRIDGE
SUDBURY
SUTTON
TEMPLETON
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Massachusetts Continued...

Central Ma (Framingham & Worcester Ai'eas) Continued...

TOWNSEND
UPTON
UXBRIDGE
WALPOLE
WARWICK

Western Ma (413 Area)
ADAMS
AGAWAM
ALFORD
AMHERST
ASHFIELD
BECKET
BELCHERTOWN
BERNARDSTON
BLANDFORD
BLANFORD
BRIMFIELD *
BUCKLAND
CHARLEMONT
CHESHIRE
CHESTER
CHESTERFIELD
CHICOPEE
CLARKSBURG
COLRAIN
CONWAY
CUMMINGTON
DALTON
DEERFIELD
EAST LONGMEADOW
EASTHAMPTON
EGREMONT
ERVING *
FLORIDA

VERIZON New England Inc.
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WAYLAND *
WEBSTER
WELLESLEY *
WENDELL *
WEST BOYLSTON

GILL

GOSHEN
GRANBY
GRANVILLE
GREAT BARRINGTON
GREENFIELD
HADLEY
HAMPDEN
HANCOCK
HARDWICK
HATFIELD
HAWLEY
HEATH
HINSDALE
HOLLAND
HOLYOKE
HUNTINGTON
LANESBORO
LEE

LENOX
LEVERETT
LEYDEN
LONGMEADOW
LUbLow
MIDDLEFIELD
MONSON
MONTAGUE
MONTAGUELD

* Municipality is served by multiple

WEST BROOKFIELD *

WESTBORO
WESTFORD *
WESTMINSTER
WINCHENDON

MONTEREY
MONTGOMERY
MT WASHINGTON
NEW ASHFORD
NEW BRAINTREE
NEW MARLBORO
NEW SALEM *
NORTH ADAMS
NORTHAMPTON
NORTHFIELD *
OTIS

PALMER
PELHAM

PERU
PITTSFIELD
PLAINFIELD
RICHMOND
ROWE

RUSSELL
SANDISFIELD
SAVOY
SHEFFIELD
SHELBURNE
SHELBURNE FALLS
SHUTESBURY *
SOUTH HADLEY
SOUTHAMPTON
SOUTHWICK.

Planning Manager's Areas

WORCESTER
WRENTHAM *

SPRINGFIELD
STOCKBRIDGE
SUNDERLAND
TOLLAND
TYRINGHAM

WALES

WARE

WARREN
WASHINGTON
WENDELL *

WEST BROOKFIELD *
WEST SPRINGFIELD
WEST STOCKBRIDGE
WESTFIELD
WESTHAMPTON
WHATELY
WILBRAHAM
WILLIAMSBURG
WILLIAMSTOWN
WINDSOR
WORTHINGTON

also Includes...
STAMFORD, VT
SOUTH GUILFORD, VT *
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Maine

The following-list includes all municipalities served by Verizon from the State of Maine with the exception of those
served over the boundary from New Hampshire. See New Hampshire for municipalities served from New
Hampshire. Other municipalities are served by independent Telephone Companies.

ABBOT BOW COLL GRANT CHERRYFIELD DREW PLT

ACAD GRANT BOWDOIN CHESTER DURHAM

ACTON * BOWDOINHAM CHESTERVILLE DYERPLT
ADAMSTOWN TWP BOWERBANK CHINA EAST DIXFIELD
ADDISON BRADFORD CLIFTON EAST FRANKLIN
ALEXANDER BRADLEY CLINTON EAST MACHIAS
ALFRED BREWER CODYVILLE PLT EAST MILLINOCKET
ALNA BRIDGEWATER COLUMBIA EAST MOXIE TWP
ALTON BRIDGTON COLUMBIA FALLS EAST NEWPORT
AMITY BROOKLIN CONCORD EASTBROOK
ANDOVER - BROOKS CONNOR TWP EASTON

ANSON BROOKSVILLE COOPER EASTPORT
ARGYLE BROOKTON COREA EDDINGTON
ARROWSIC BROWNVILLE CORINA EDGECOMB
ARUNDEL BROWNVILLE JUCTION  CORINNA EDGECOME
ASHLAND BRUNSWICK CORINTH EDINBURG
ATKINSON BUCKS HARBOR CORNISH EDMUNDS TWP
ATTEAN TWP BUCKSPORT CORNVILLE EFFINGHAM
AUBURN BURLINGTON COSTIGAN ELIOT*

AUGUSTA BURNHAM COUSINS ELLIOTSVILLE TWP
AVON BUXTON CRANBERRY ISLES ELLSWORTH
BAILEYVILLE BYRON CRAWFORD ENFIELD

BALD MTN CALAIS CROUSVILLE ETNA

BALDWIN CAMDEN CUMBERLAND EXETER
BANCROFT CANAAN CUSHING FAIRFIELD

BAR HARBOR CANTON CUTLER FALMOUTH
BARING PLT CAPE ELIZABETH CYRPLT - FARMINGDALE
BATH CAPE PORPOISE DALLAS FARMINGTON
BEALS CARATUNK DAMARISCOTTA FAYETTE
BEARNARD PLT CARDVILLE . DANFORTH FOREST CITY TWP
BEAVER COVE PLT CARIBOU DARK HARBOR FOREST TWP
BELFAST CARMEL DAVIS PLT FORKSTOWN
BELGRADE CARTHAGE DAYTON FORT FAIRFIELD
BENTON CARY PLT DEDHAM FOWLER TWP
BERNARD CASTINE DEER ISLE FOXCROFT
BERWICK * CASTLE HILL DENMARK FRANKFORT
BIDDEFORD CASWELL DENNISTOWN PLT FRANKLIN

BIG SQUAW TWP CASWELL PLT DENNYSVILLE FREEPORT
BINGHAM CENTERVILLE DERBY FRENCHTOWN TWP
BLAINE CHAPMAN DETROIT FRENCHVILLE
BLANCHARD PLT CHARLESTON DEXTER FRIENDSHIP

BLUE HILL CHARLOTTE DIXFIELD FRIENDSHIP EAST
BOOTHBAY DRESDEN GARDINER

VERIZON New England Inc.
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CHELSEA

* Municipality is served by multiple
Planning Manager's Areas
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Maine Continued...
GARFIELD
GARLAND
GEORGETOWN
GLENBURN
GLENWOOD PLT
GOODWINS MILLS
GORHAM
GOULDSBORO
GRAND ISLE
GRAND LAKE STREAM
GRAY

GREAT CHEABEAG
GREAT WASS
GREENBUSH
GREENE
GREENFIELD
GREENING
GREENVILLE
GRINDSTONE TWP
GUILFORD
HALLOWELL
HAMDEN

HAMLIN

HAMMOND
HANCOCK
HANOVER
HARFORDS PT TWP
HARPSWELL
HARRINGTON
HARRISON
HARTLAND
HAYNESVILLE
HEBRON

HERMON

HERSEY
HERSHEYTOWN TWP
HIRAM

HODGDON
HOLDEN

HOPE

HOPKINS ACAD GRANT
HOULTON
HOWLAND
HUDSON

INDIAN ISLAND
INDIAN PURCHASE
INDIAN TWP

VERIZON New England Inc.
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INDUSTRY
ISLEBORO
JACKMAN
JACKSONVILLE
JAY

JEFFERSON
JOHNSON MOUNTAIN
JONESBORO
JONESPORT
KATAHDIN IRON W
KEEGAN
KENDUSKEAG
KENNEBUNK
KENNEBUNKPORT
KINEO TWP
KINGSBURY PLT
KITTERY *
KOKADJO
KOSSUTH
LAGRANG

LAKE VIEW PLT
LAKEVIEW PLT
LAMBERT LAKE
LAMOINE

LANG TWP
LARRABEE
LEBANON

LEVANT
LEWISTON

LILY BAY TWP
LIMERICK
LIMESTONE
LIMINGTON
LINCOLN *
LINCOLNVILLE
LINNEUS

LISBON

LISBON FALLS
LISTONE
LITCHFIELD
LITTLE DEER ISLE
LITTLE JOHNS
LITTLE SQUAW TWP
LITTLETON
LIVERMORE
LIVERMORE FALLS
LONG A TWP

LONG POND
LOVELL

LOWER CUPSUPTIC TWP
LUBEC

LUDLOW

LYMAN

MACHIAS
MACHIASPORT
MACWAHOC PLT
MADAWASKA
MADISON
MADRID
MANCHESTER
MANSET
MAPLETON
MARION

MARION TWP
MARS HILL
MARSHFIELD
MASARDIS
MATTAWANKEAG
MATTISCONTIS TWP
MECHANIC FALLS
MEDDYBEMPS
MEDFORD
MEDWAY
MEDWAY TWP
MEXICO
MILBRIDGE
MILFORD
MILLINOCKET

_ MILLTOWN

MILO

MILTON

MINOT

MISERY GORE
MISERY TWP
MOLUNKUS
MONHEGAN
MONROE
MONSON
MONTICELLO
MOOSE RIVER
MORO PLT -
MOSCOW
MOUNT DESERT
MOXIE GORE

* Municipality is served by multiple
Planning Manager's Areas

MT DESERT

MT VERNON
NAPLES
NASHVILLE PLT
NEW GLOUCESTER
NEW LIMERICK
NEW SHARON
NEW SWEDEN
NEW VINEYARD
NEWBURGH
NEWCASTLE
NEWFIELD
NEWPORT

NEWRY
NOBLEBORO
NORCROSS
NORRIDGEWOCK
NORTH BERWICK
NORTH BROOKSVILLE
NORTH DEER ISLE
NORTH DEERING
NORTH EAST HARBOR
NORTH HAVEN
NORTH PERRY
NORTH SANFORD
NORTH WHITEFIELD
NORTH YARMOUTH
NORTH YARMOUTH
NORTHFIELD
NORTHPORT
NORWAY
OAKLAND
OGUNQUIT

OLD ORCHARD
OLD TOWN
ORANEVILLE
ORIENT

ORLAND
ORNEVILLE
ORONO
ORRINGTON

oTIS

OTISFIELD

OWLS HEAD
OXBOW PLT
OXFORD

PALMYRA
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Maine Continued...
PARIS

PARKMAN
PARLIN POND
PARSONFIELD
PASSADUMKEAG
PATTEN

PEAKS ISLAND
PEMBROKE
PENOBSCOT
PERHAM
PERKINS TWP SI
PERRY

PERU

PHILLIPS
PHIPPSBURG
PITTSFIELD
PITTSTON
PLEASANT POINT
PLEASANT RIDGE PLT
PLYMOUTH
POLAND

PORT SLYDE
PORTAGE LAKE
PORTER
PORTLAND
POWNAL
PRENTISS PLT
PRESQUE ISLE
PRINCETON
PROSPECT
PROSPECT HARBOR
QUODDY
RANDOLPH
RANGELEY
RANGELEY PLT
RAYMOND
READFIELD
REED
RICHMOND
RIPLEY
ROBBINSTON
ROBINSONS
ROCKLAND
ROCKPORT
ROCKWOOD
ROCKWOOD STRIP

VERIZON New England Inc.
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ROME

ROQUE BLUFFS
ROXBURY
RUMFORD
SABATTUS

SACO

SANDBAR TRACT
SANDY BAY

SANDY RIVER PLT
SANFORD
SANGERVILLE
SAPLING TWP
SARGENTVILLE
SCARBOROUGH
SEAL HARBOR
SEARSPORT
SEBAGO

SEBEC

SEDGWICK
SHAPLEIGH
SHAPLEIGHT
SHIRLEY

SIDNEY
SKOWHEGAN
SOLDIERTOWN TWP
SOLON
SOMERVILLE
SONESVILLE
SORRENTO

SOUTH ADDISON
SOUTH BERWICK
SOUTH BROOKSVILLE
SOUTH LAGRANGE
SOUTH PORTLAND
SOUTH THOMASTON
SOUTH WEST HARBOR
SOUTHPORT
SPRINGVALE
SQUAPAN
SQUAPAN TWP
SRV FR MCDAM N B
ST AGATHA

ST ALBANS

ST DAVID

” ST GEORGE

STACYVILLE

* Municipality is served by multiple

STANDISH
STARKS
STETSONTOWN TWP
STEUBEN
STILLWATER
STOCKHOLM
STOCKTON
STONEHAM
STONINGTON
STRONG
SULLIVAN
SUNSET
SUNSHINE

SURRY

SUTTON
SWANVILLE
SWEDEN

SYMRNA
TALMADGE
TAUNTON & RAYNHAM
TEMPLE

TENANTS HARBOR
THE FORKS
THOMASTON
TOMHEGAN TWP
TOPSFIELD
TOPSHAM
TREMONT
TRENTON
TRESCOTT TWP
TURNER

UPPER ENCHANTED

" VAN BUREN

VANCEBORO
VASSALBORO
VEAZIE
VERONA
VINAL HAVEN
WADE

WAITE
WALDO
WALDOBORO
WALES
WALTHAM -
WARREN
WASHBURN

Planning Manager's Areas

WASHINGTON TWP
WATERBORO
WATERFORD
WATERVILLE
WAYNE

WELD

WELLS

WESLEY

WEST BATH

WEST BROOKSVILLE
WEST ENFIELD
WEST FORKS PLT
WEST GARDINER
WEST GOULDSBORO
WEST HARRINGTON
WEST JONESPORT
WEST NEWFIELD
WEST PARIS
WESTBROOK
WESTFIELD
WESTMANLAND PLT
WESTON
WESTPORT
WHITEFIELD
WHITING
WHITNEYVILLE
WILLIAMSBURG PLT
WILLIMANTIC
WILTON

WINDHAM
WINDSOR

WINN

WINSLOW

WINTER HARBOR
WINTERPORT
WINTHROP
WISCASSET
WOODLAND
WOODSTOCK
WOODVILLE
WOOLWICH
YARMOUTH

YORK

YORK BEACH
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New Hamshire

The following list includes all municipalities served by Verizon from the State of New Hampshire with the exception
of those served over the boundary from Massachusetts and Vermont See Massachusetts and Vermont for

municipalities served from Massachusetts and Vermont.

Telephone Companies.
ACTON
ACWORTH
ALBANY
ALEXANDRIA
ALLENSTOWN
ALSTEAD
ALTON
AMHERST
ANDOVER
ANTRIM
ASHLAND
ATKINSON
AUBURN
BARNSTEAD
BARRINGTON
BARTLETT
BATH

BEDFORD
BELMONT
BENNINGTON
BENTON
BERLIN
BETHLEHEM
BOSCAWEN
BOW
BRENTWOOD
BRIDGEWATER
BRISTOL
BROOKFIELD
BROOKLINE
CAMPTON
CANAAN
CANDIA
CANTERBURY
CARROLL
CENTER HARBOR
CENTER OSSIPEE
CHARLESTOWN
CHATHAM
CHESTER
CHESTERFIELD *
CHICHESTER

VERIZON New England Inc.
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CLAREMONT
CLARKSVILLE
COLEBROOK
COLUMBIA
CONCORD
CONWAY
CORNISH *
CROYDON

CTR HARBOR
CTR SANDWICH
DALTON
DANBURY
DANVILLE
DEERFIELD
DERRY
DORCHESTER
DOVER

DUBLIN
DUMMER
DUNBARTON
DURHAM

E KINGSTON
EAST HAMPSTEAD
EAST KINGSTON *
EAST SWANSEY
EASTON

EATON
EFFINGHAM
ELLSWORTH
ENFIELD
EPPING

EPSOM

ERROL

EXETER
FARMINGTON
FITZWILLIAM
FRANCESTOWN
FRANCONIA
FRANKLIN
FREEDOM
FREMONT
GILFORD

* Municipality is served by multiple
Planning Manager's Areas

GILMANTON .
GILMANTON IW
GILSUM
GLENDALE
GOFFSTOWN
GORHAM
GOSHEN
GRAFTON
GRANTHAM
GREENFIELD
GREENLAND
GREENVILLE
GROTON
GROVETON
HAMPSTEAD
HAMPTON *
HAMPTON FALLS
HANCOCK
HANOVER
HARRISVILLE
HARTS LOCA
HAVERHILL
HEBRON
HILL
HILLSBORO
HINSDALE *
HOLDERNESS
HOLLIS
HOOKSETT
HOPKINTON
HUDSON
JACKSON
JAFFREY
JEFFERSON
KEENE
KENSINGTON
KINGSTON *
KITTERY
LACONIA
LANCASTER
LANDAFF
LANGDON

Other municipalities are served by independent

LEBANON *

LEE

LEMPSTER
LINCOLN
LISBON
LITCHFIELD
LITTLETON
LONDONDERRY
LOUDON
LYMAN

LYME *
LYNDEBORO
LYNDEBOROUGH
MADBURY
MADISON
MANCHESTER
MARLBORO
MARLBOROUGH
MARLOW
MASON
MEREDITH
MERRIMACK
MIDDLETON
MILAN
MILFORD
MILTON
MILTON FALLS
MONROE *
MONT VERNON
MOULTONBOROUGH
N CONWAY

N HAMPTON

N HAVERHILL
NASHUA
NELSON

NEW BOSTON
NEW CASTLE
NEW HAMPTON
NEW IPSWICH
NEW LONDON
NEWBURY
NEWFIELDS

Revised 3/09/01



Rhode Island

The following list includs all municipalities served by Verizon from the State of Rhode Island.

ASHTON
BARNGTON
BRISTOL
BURLLVILLE
CAROLINA

CENT FALLS
CENTREDALE
CHARLESTOWN
COVENTRY
CRANSTON
CUMBERLAND
EAST GREENWICH
EAST PROVIDENCE

also Includes...

VERIZON New England Inc.
Page 9 of 11

EXETER

FOSTER
GLOUCESTER
GREENVILLE
HOPKINTON
JAMESTOWN
JOHNSTON
LINCOLN

LITTLE COMPTON
MIDDLETOWN
NARRAGANSETT
NEW SHOREHAM
NEWPORT

ATTLEBORO, MA *
BELLINGHAM, MA *
BLACKSTONE, MA
MENDON, MA *
MILLVILLE, MA

* Municipality is served by multiple
Planning Manager's Areas

NORTH KINGSTON

NORTH PROVIDENCE

NORTH SMITHFIELD
PASCOAG
PAWTUCKET
PORTSMOUTH
PROVIDENCE
PRUDENCE ISLAND
RICHMOND
RIVERSIDE
SCITUATE
SMITHFIELD

SOUTH KINGSTON

NORTH ATTLEBORO, MA *

REHOBOTH, MA *
SEEKONK, MA
SWANSEA, MA *
WRENTHAM, MA *

TIVERTON
WARREN
WARWICK

WEST GREENWICH
WEST WARWICK
WESTERLY
WESTPORT
WOONSOCKET

Revised 3/09/01



New Hampshire Continued...

NEWINGTON
NEWMARKET
NEWPORT
NEWTON

NORTH CUMBERLAND

NORTH STRATFORD
NORTH UMBERLAND
NORTH WOODSTOCK
NORTHFIELD
NORTHUMBERLAND
NORTHWOOD
NORWICH
NOTTINGHAM
ORANGE

OSSIPEE

PELHAM
PEMBROKE
PENACOOK
PETERBOROUGH
PIERMONT *

PIKE

PITTSBURG
PITTSFIELD
PLAINFIELD *

also Includes...

VERIZON New England Inc.
Page 8 of 11

PLAISTOW
PLYMOUTH
PORTSMOUTH
RANDOLPH
RAYMOND
RICHMOND
RINDGE
ROCHESTER
ROLLINGSFORD
ROXBURY
RUMNEY

RYE

RYE BEACH

S NASHUA
SALEM
SALISBURY
SANBORNTON
SANBORNVILLE
SANDOWN
SANDWICH
SEABROOK *
SHARON
SHELBURNE
SOMERSWORTH

ACTON, ME *
BERWICK, ME *
ELIOT, ME *
KITTERY, ME*
LINCOLN, ME *
MAGALLOWAY, ME
NORTH OXFORD, ME

* Municipality is served by multiple
Planning Manager's Areas

SOUTH NASHUA
SPOFFORD
SPRINGFIELD
STAFFORD
STARK
STEWARTSTOWN
STODDARD
STRAFFORD
STRATFORD
STRATHAM
SUGAR HILL
SULLIVAN
SUNAPEE
SUNCOOK
SURRY
SUTTON
SWANSEY
SWANZEY
TAMWORTH
TEMPLE
THETFORD
THORNTON
TILTON

TROY

BLOOMFIELD, VT
BRUNSWICK, VT
CANAAN, VT
GRANBY, VT

- GUILDHALL, VT

LEMINGTON, VT
LUNENBURG, VT *

TUFTONBORO
TWIN MOUNTAIN
UNITY

W STEWARTSTOWN
WAKEFIELD
WALPOLE *
WARREN
WASHINGTON
WATERVILLE VALLEY
WEATHERSFIELD
WEIRS
WENTWORTH
WEST LEBANON
WEST MORELAND
WEST SWANSEY
WESTMORELAND
WHITEFIELD
WILMOT

WILTON
WINCHESTER
WINDHAM
WOLFEBORO
WOODSTOCK
WOODSVILLE

MAIDSTONE, VT
NEWBURY, VT *
NORWICH, VT *
RYEGATE, VT *
THETFORD, VT *
VICTORY, VT *
WESTMINSTER, VT *

Revised 3/09/01



Vermont

The following list includes all municipalities served by Verizon from the State of Vermont with the exception of those
served over the boundary from Massachusetts and New Hampshire. See Massachusetts and New Hanpshire for
municipalities served from Massachusetts and Newhampshire. Other municipalities are served by independent
Telephone Companies.

ALBANY E MONTPELIER LEICHESTER READSBORO
ARLINGTON EAST HAVEN LONDONDERRY RICHFORD
BAKERFIELD EDEN LOWELL RIPTON
BAKERSFIELD ELMORE LUNENBURG * ROCHESTER
BARNARD ENOSBURG LYNDON ROCKINGHAM
BARNET ENOSBURG FALLS LYNDONVILLE ROXBURY
BARRE ESSEX MANCHESTER ROYALTON
BARTON ESSEX JUNCTION MARLBORO RUPERT
BELVIDERE FAIR HAVEN MARSHFIELD RUTLAND
BENNINGTON FAIRFAX MENDON RYEGATE *
BERKSHIRE FAIRFIELD MIDDLEBURY S ROYALTON
BERLIN FAIRLEE MIDDLESEX SALISBURY
BETHEL FERDINAND MILTON SANDGATE
BINGHAMVILLE FERRISBURG MONKTON SAXTONS RIVER
BRADFORD FLETCHER MONROE BRIDGE SEARSBURG
BRAINTREE GEORGIA MONTGOMERY SHAFTSBURY
BRANDON GLASTENBURY MONTPELIER SHARON
BRATTLEBORO GLOVER MORETOWN SHEFFIELD
BRIDGEWATER GOSHEN MORGAN SHELBURNE
BRIGHTON GRAND ISLE MORRISTOWN SHELDON
BROOKEFIELD GRANVILLE NEW HAVEN SHERBURNE
BROOKLINE GREENSBORO NEWARK SO BURLINGTON
BROWNINGTON GUILFORD NEWBURY * SOMERSET
BURKE HALIFAX NEWFANE SOUTH HERO
BURLINGTON HANCOCK NEWPORT SOUTH STRAFFORD
CALAIS HARDWICK NEWPORT TOWN ST ALBANS
CAMBRIDGE HARTFORD NORTH HERO ST GEORGE
CASTLETON HARTLAND NORWICH * ST JOHNSBURY
CAVENDISH HIGHGATE ORANGE STANNARD
CHARLOTTE HOLLAND ORLEANS STOCKBRIDGE
CHELSEA HYDE PARK PANTON STOWE
CHITTENDEN IRA PEACHAM STRAFFORD
CLARENDON IRASBURG PERU STRATTON
COLCHESTER ISLAND POND PITTSFIELD SUDBURY
CONCORD JACKSONVILLE PITTSFORD SUNDERLAND
COVENTRY JAMAICA POMFRET SUTTON
DANVILLE JAY POULTNEY SWANTON
DERBY JEFFERSONVILLE POWNAL THETFORD *
DORSET JERICHO PROCTOR TOWNSHEND
DOVER JOHNSON PUTNEY TROY
DUMMERSTON KIRBY RANDOLPH TUNBRIDGE
DUXBURY LANDGROVE READING UNDERHILL

VERIZON New England Inc.

Page 10 of 11

* Municipality is served by multiple
Planning Manager's Areas

Revised 3/09/01



Vermont Continued...
VERGENNES
VERNON
VERSHIRE
VICTORY *
WALDEN
WALTHAM
WARDSBORO
WASHINGTON
WATERBURY
WATERFORD

also Includes...

VERIZON New England Inc.
Page 11 of 11

WATERVILLE
WEATHERSFIELD
WELLS

WEST BURKE
WEST FAIRLEE
WEST HAVEN
WEST LEBANON
WEST RUTLAND
WEST WINDSOR
WESTFIELD

CHARLESTON, NH *
CHESTERFIELD, NH *
CORNISH, NH *
HINSDALE, NH
LEBANON, NH *
LYME, NH*
MONROE, NH *

* Municipality is served by multiple
Planning Manager's Areas

WESTFORD
WESTMINISTER *
WESTMORE
WESTON
WHEELOCK
WHITINGHAM
WILLISTON
WILMINGTON
WINDHAM
WINDSOR

ORFORD, NH
PIERMONT, NH *
PLAINFIELD, NH *
WALPOLE, NH*

MONROE BRIDGE, MA

HAMPTON, NY

LOW HAMPTON, NY

WINHALL
WINOOSKI
WOLCOTT
WOODBURY
WOODFORD
WOODSTOCK
WORCESTER

Revised 3/09/01



APPENDIX IV

Index of License Application Forms
Application and Pole Attachment License
Authorization for Field Survey Work
Itemized Pole Make-Ready Work and Charges
Authorization for Pole Maké-Ready Work
Licensee Itemized Self Survey
Notification of Discontinuance of Use of Poles
Project Management Request

Licensee to RCE Notification

Power Supply Schematic
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APPLICATION AND POLE ATTACHMENT LICENSE  Form 1

Licensee COMCAST OF MAINE/NEW HAMPSHIRE. INC.
Street Address
City, State and Zip,
Date

In accordance with the terms and conditions of the Pole Attachment Agreement,

application is hereby made for a license to make attachments to poles and
Power Supply and other attachments located in municipality of

. State of New Hampshire .

This request will be designated Pole Attachment License Application Number
. Attached are my power supply specifications if applicable.
The cable’s strand size is and weight per foot of cable is .

Licensee's Name (Print)

Signature
Unitil
Power Company Title
Tel. No.
Fax No.
E-mail

*********************For licensor use’ do not write below this ]me*****************
Pole Attachment License Application Number is hereby granted to make

the attachments described in this application to attachments to JO' poles
attachments to FO? poles, attachments to JU* poles and Power Supplies and
other attachments located in the municipality of , State of New

Hampshire as indicated on the attached form 3.

Licensor's Name (Print)

Signature
387/155
(AGREEMENT ID #) Title
Date
Tel. No.

Licensee shall submit an original copy of this application to Verizon New England Inc.
and the appropriate Power Company '

Revised 03/07/02
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FORM 1 INSTRUCTIONS

Individual applications to be numbered in sequential ascending order by
Licensee for each Pole Attachment License. Licensor will process applications
in sequential ascending order according to the application numbers assigned by
the Licensee.

¢ Provide a separate application for each municipality
Note: (For municipalities served by more than one Power Company a separate
application for each Power Company area must be provided.)

¢ Limit the number of poles to 200 per each application
¢ Attach power supply specifications

¢ Provide the size of your cable strand

¢ Provide the Weight per foot of cable

¢ Other Attachments (Include Riser Information here)

(1) JO = Jointly Owned - a pole in which Verizon New England Inc. has an ownership
interest.

(2) FO = Fully Owned/Solely Owned — a pole that is solely owned by Verizon New England
Inc. or the Power Company. '

(3) JU = Joint Use — A party to whom use of the pole or anchor has been extended by the
owner of the facility. The term “Joint User” shall not include Licensees.

The Licensee shall submit an original copy of this application to Verizon New England
Inc. and the appropriate Power Company.



Form 2

AUTHORIZATION FOR FIELD SURVEY WORK

Licensee: COMCAST OF MAINE/NEW HAMPSHIRE, INC.

In accordance with Article III & Appendix I of the Pole Attachment Agreement,
following is a summary of the charges which will apply to complete a field survey covering

Pole Attachment License Application Number in the municipality
of , in the State of New Hampshire .
FIELD SURVEY CHARGES )

Field Survey #Poles Unit Rate Total
Field Survey 1-10 Poles $ S
Field Survey 11-200 Poles $ per Pole s
Additional Travel Time* $ per Day $
TOTAL Charges _ $

* Based on average of 75 poles surveyed per day, add $200.00 hours travel time for each
additional day required to complete survey.

Please note, if you calculated the cost incorrectly, your check will be returned and a new
check for the correct amount must be received by this office in order to schedule the survey.
If you need assistance, please call the HOTLINE on (800) 641-2299.

The required field survey covering Pole Attachment License # is
authorized. I am enclosing an advance payment in the amount of $

Licensee's Name (Print)

Signature

Title

Address

Tel. No.

Date

Revised 12/12/01
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Form 4
AUTHORIZATION FOR POLE MAKE-READY WORK

Licensee_ COMCAST OF MAINE/NEW HAMPSHIRE. INC.

Field survey work associated with your License Application No. , dated

, for attachment to poles, in the municipality of , State of
New Hampshire has been completed. Following is a summary of the estimated make-ready
charges which will apply:

TASK # QUANTITY UNIT COST TOTAL COST

Eng. Work Order Preparation

Miscellaneous

Attached, as requested, is an itemized unit cost (Form 3) of required make-ready work and
associated charges. If you wish us to complete the required make-ready work, please sign this
copy below and return with an advance payment in the amount of §

Licensor’s Name (Print)

Signature

Title

. Address

Tel. No

Date

The replacements and rearrangements included in Pole Attachment License Application

No. are authorized and the costs therefore will be paid to Licensor in accordance
with Appendix I to Pole Attachment License Agreement. My check is attached.

My anticipated date of attachment is: :

Licensee’s Name (Print)

Signature Tel. No.

Title Date

Revised 10/17/01

X7CD 7NN NTEIY ENIRT AN TN




Additional Sheet Form 4 p.2
Licensee COMCAST OF MAINE/NEW HAMPSHIRE. INC.

Field survey work associated with your License Application No.
dated , for attachment to poles, in the municipality of ,State
of New Hampshire has been completed. Following is a summary of the estimated make-ready
charges which will apply:

TASK # QUANTITY UNIT COST TOTAL COST

Eng. Work Order Preparation

Miscellaneous

Revised 10/17/01
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Form 6
NOTIFICATION OF DISCONTINUANCE OF USE OF POLES

This form is to be completed and mailed to Verizon New England Inc., LICENSE
ADMINISTRATION at the address listed below and the appropriate power company:

Verizon New England Inc.
LICENSE ADMINISTRATION
125 High Street, Room 1406
Boston, Massachusetts 02110

Licensee COMCAST OF MAINE/NEW HAMPSHIRE, INC.
Street Address '
City and State Date
In accordance with the terms of Pole Attachment License Agreement dated
, 2003 this serves as written notification from Licensee that attachment(s)

to the following pole(s) in the municipality of , State of New Hampshire,
are being discontinued (removed) on . These attachments are covered by

Pole Attachment License Application number

Pole Number Location Attachment

Total number of attachments to JO' poles to be discontinued
Total number of attachments to FO? poles to be discontinued
Total number of attachments to JU? poles to be discontinued
Total number of Power Supplies/Other Equipment to be discontinued

Said license is to be canceled in its entirety / partially as above.
' (circle one)

Licensee ‘ Print Name
Signature Tel. No. Fax No.
Title , Date

Revised 11/28/01

VERTZON NFW ENGT AN TN



FORM 6

APPLICATION #

LICENSEE NAME COMCAST OF MAINE/NEW HAMPSHIRE, INC.

MUNICIPALITY STATE New Hampshire

To be completed by Licensor :
It has been verified by Licensor that the number of attachments to be discontinued have

been removed from Licensor’s poles and the number of attachments have been adjusted
as appropriate on the preceding page.

VERIZON New England Inc.

VERIZON Representative (Print Name)

Signature Title

Tel. No._ Date:

(1) JO = Jointly Owned - a pole in which Verizon New England Inc. has an ownership
interest.

(2) FO = Fully Owned/Sole Owned —a pole that is solely owned by Verizon New England
Inc.. :

(3) JU = Joint Use — A party to whom use of the pole or anchor has been extended by the
owner of the facility. The term “Joint User” shall not include Licensees.

Revised 11/28/01

VFRIZON NFW ENGT AND INC



Application Number Project Name/Number

VERIZON use only VERIZON use only
Pole Attachment Project Management Request Form 7
Customer Tracking Name Date:

Verizon Agreement #

Customer Contact Name:

Company Name:

Address: Billing Address:
City, State, Zip: City, State, Zip:
Telephone #: Telephone #:
Fax #: Fax #:

E-mail Address: E-mail address:

Total Number of Attachments being Requested:

Attachment Starting Location:
(Please be specific, street address, city, and state)

Attachment Ending Location: ‘
(Please be specific, street address, city, and state)

Anticipated Start Date for Cable Placement:

Project Description: Please identify the size and scope and any special or unusual conditions i.e.
Risers,backyard poles, number of poles, number of power supplies and number of other attachments.

Related Applications in Progress:

Other:

**% [f you are submitting multiple applications at the same time for one or more municipality(ies),
you may request or Verizon may suggest a Project Meeting.

Verizon - Form 7 —Request for Project Management 1

- . " AAn Ay
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Verizon New England Inc.
FORM 8

Licensee To RCE Notification Form

Licensee Name:

Municipality:

State: VZ Application #

This is to notify you that the facilities (cables, power supplies) have
been placed in association with License Application # '
on 200 .

This is to notify you that an overlash project has been OStarted

0 Completed (ckoose one) in association with License Application
# on 200 .

This is to notify you that a rebuild project has been completed in
association with License Application #
on 200 .

This is to notify you that a pre-construction survey is necessary for the
poles listed on the attached Form 5 requiring Verizon Make-Ready
work. |

FAX toRCE:

Call the LAG Hotline at 800-641-2299 for appropriate RCE name and fax
number.



LICENSEE POWER SUPPLY SCHEMATIC

POWER CABLE

| MULTI GRND NEUTRAL

LICENSEE CABLE

FORM 10
12/11/01

LICENSEE NAME:

APPLICATION #

STREET NAME:

TEL ROUTE #

TEL POLE # ELCO POLE #

MUNI: STATE:

ELCO NAME:

INDICATE P.S. LOCATION
BY SHADING IN
OUADRANT

ROADSIDE

FIELDSIDE

———  VERIZON CABLE ,
E T
1
|
' "'3 MINIMUM
: : CLEARANCE =
POLE MTD TERMINAL , : 31 INCHES
PROPOSED POWER
CABINET MUST BE DIMENSIONS:
ATTACHED WITH TOP OF
BRACKETS WHICH HEIGHT=______IN POWER
ALLOW MINIMUM 3 SUPPLY
INCHES CLEARANCE WIDTH= IN CABINET =
BETWEEN POLE AND - FT  IN
CABINET. DEPTH= IN ——
WEIGHT= LBS
POLE DATA T
MINIMUM
POLE HEIGHT= FT GROUND
CLEARANCE AS
POLE CLASS= PER
APPLICABLE
. NESC
POLE CONDITION* REQUIREMENTS
BASED ON POLE
*GOOD,FAIR,POOR LOCATION
I

NOTE: P.S. MUST BE MOUNTEL
ON QUADRANT OPPOSITE
EXISTING VERIZON POLE

MOUNTED TERMINAL

NOTE:

LICENSEE MUST HAVE
CURRENTLY APPROVED
ELECTRIC COMPANY POWER
SUPPLY INSTALLATION
SCHEMATIC FILED WITH
VERIZON PRIOR TO
SUBMITTING ITS POWER
SUPPLY ATTACHMENT
APPLICATION.




APPENDIX V
Procedure for Rebuilding of Existing Licensee’s Aerial Attachments
(Commonly known as Rebuild)

1-SCOPE

In the process of replacing its existing facilities, it may be necessary for the Licensee to
conduct a Rebuild project that may involve placing new facilities while keeping existing
facilities in operation.

2 - DEFINITIONS

a)

b)

d)

Rebuild — the act of a Licensee replacing existing facilities, for other than maintenance

purposes, accomplished in the following manner:

1) The lowering or raising of facilities by a Licensee to a temporary location thereby
clearing previously licensed space for a new installation.

2) The placement and activation of new facilities by a Licensee that replace existing
Licensee facilities.

3) The transfer of a Licensee’s existing customer facilities to Licensee’s new facilities
being placed.

4) The de-activation and removal of Licensee’s replaced facilities.

Post-construction Inspection - A Verizon New England inspection consisting of a ten
(10) percent sample of the poles after. completion of Licensee’s Rebuild project. Licensee
shall pre-pay Verizon New England for the Post-construction Inspection based on the
Unit Pricing Schedule.

Post-construction Subsequent Inspection — An inspection, subsequent to the Post-
construction Inspection, required as the result of finding greater than 2% non-compliance
after the Post-construction Inspection of the 10% sample performed by Verizon New
England. Licensee shall prepay Verizon New England for the Post-construction
Subsequent Inspection based on the Unit Pricing Schedule.

Self Pre-survey— The performance of a field review by a Licensee to survey the routing
of a proposed path where the Rebuild project is planned, to determine if any Make-ready
Work is required. The Licensee shall adhere to all requirements of the most recent
edition of the National Electrical Safety Code (NESC) and the “Manual of Construction
Procedures” (Blue Book), published by Telcordia Technologies Inc. This survey is
performed without the presence of a Verizon New England representative and the results
of the Self Pre-survey shall be provided to the Verizon New England Reimbursable
Construction Engineer (RCE) with documentation of any Subsequent Make-ready Work
required before Licensee begins construction of the Rebuild project.

Subsequent Make-ready Work — Rearrangement of Verizon New England facilities by
Verizon New England as determined by the Licensee’s Self Pre-survey to provide for
clearance and separation requirements for all pole attachments relative to the latest
edition of the Blue Book published by Telcordia and the latest edition of the NESC.



f)

Charges — Verizon New England’s costs in the Unit Pricing Schedule, based on current
Verizon New England unit pricing methodology, for any Post-construction Inspections,
Post-construction Subsequent Inspections and Subsequent Make-ready Work performed
by Verizon New England and paid for in advance to Verizon New England by the
Licensee.

3 - SPECIFICATIONS

Licensee shall conform to the terms and conditions contained within the Specifications
Section of the most current Pole Attachment Agreement, including:
The National Electrical Safety Code (NESC)

“Manual of Construction Procedures” (Blue Book), published by Telcordia
Technologies Inc.

4 - NOTIFICATION

Licensee shall provide ten (10) days advance notice in writing to the Verizon New
England RCE and coordinate its Rebuild work with the local Verizon New England RCE
and construction coordinator to avoid any scheduling conflicts with any Verizon New
England construction or maintenance work. Licensee shall submit written notification
within thirty (30) days to Verizon New England RCE after their Rebuild work has been
completed. RCE will facilitate the Post-construction Inspection.

5 -PROCEDURES

a)

b)

Licensee shall attend a local meeting with Verizon New England engineers to discuss
construction schedules, Self Pre-survey, Pre-construction Survey, and Post-construction
Inspections.
Licensee shall provide Verizon Néew England RCE with the following information
relative to the Rebuild project:

1) Copies of strand maps indicating those poles where Licensee intends to Rebuild

their existing pole attachments.
2) Tension measurements and weight per foot of total facilities that will be attached
upon completion of the Rebuild project. '

Licensee shall perform a Self Pre-survey of all routes included in the Rebuild project and
shall provide written results to Verizon New England’s RCE.
Licensee shall submit a written request to Verizon New England’s RCE to arrange for a
Pre-construction Survey of all locations where Licensee has determined Subsequent
Make-ready Work is necessary by Verizon New England to accommodate Licensee’s
proposed work. Licensee will issue Verizon New England an advance check to cover the
applicable charges for the Pre-construction Survey.
Licensee shall also notify any other attacher, Joint Owner or Joint User on the pole that
may be affected by the Rebuild project.
Verizon New England RCE shall notify the Licensee of the applicable charges for any
type of Make-ready Work. Verizon New England RCE will provide the Licensee with
an associated work schedule and estimated construction completion date for the Make-
ready Work.



g)
h)

1))

k)

Prior to Verizon New England RCE initiating Make-ready Work, Licensee will forward a
check to Verizon New England RCE covering Subsequent Make-ready Work charges.
Licensee may proceed to conduct the Rebuild project in sections of aerial facilities -
requiring no Make-ready Work. Licensee shall not perform any Rebuild work until the
necessary Make-ready Work has been completed by Verizon New England.

Verizon New England may perform a Post-construction Inspection consisting of a ten

(10) percent sample of the poles included in the Licensee’s Rebuild project. Licensee

shall pre-pay Verizon New England for the Post-construction Inspection.

1) If Verizon New England performs a Post-construction Inspection consisting of a ten
(10) percent sample of the poles involved in the Licensee’s Rebuild project and all
work is in compliance with the requirements and specifications, no further inspection
will be required.

2) If Verizon New England performs the Post-construction Inspection consisting of a ten
(10) percent sample of the poles involved in the Licensee’s Rebuild project and
determines that Licensee’s work is not in compliance on two (2) percent or more of
the ten (10) percent sample inspected, Verizon New England may perform and bill
Licensee for a complete Post-construction Subsequent Inspection of all poles involved
in the Rebuild project and will provide Licensee with the results of the inspection in
order that the Licensee may bring its facilities into compliance.

3) Verizon New England may revoke Licensee’s right to conduct Self Pre-surveys for
future Rebuild projects if more than 2% of the 10% pole sample is found to be in non-
compliance.

Verizon New England will continue to conduct Post-construction Subsequent Inspections

until all of Licensee’s facilities as a result of the Rebuild project have been made

compliant. Licensee shall pay Verizon New England for the cost of performing all Post-
construction Subsequent Inspections. Verizon New England will provide Licensee with
the results of the inspections to allow the Licensee to bring its facilities into compliance.

If the results of the Post-construction Inspections show more than 2% of the 10% pole

sample inspected results in noncompliance with the aforementioned requirements and -

specifications, Licensee shall correct such non-conforming condition within thirty (30)

days of written notification from Verizon New England. Where Licensee fails to correct

the stated non-conforming condition within thirty (30) days, Verizon New England may
revoke Licensee’s right to perform Rebuild Self Pre-survey and Licensee shall be
responsible for any costs associated with correcting such non-conforming conditions.
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APPENDIX VI

ISSUE 10 — December 13, 2001

Procedure for Placing an Additional Licensee’s Cable on
Same Licensee’s Previously Licensed Aerial Pole Attachments
(Commonly Known as Overlash)

1-SCOPE

In the process of upgrading cable plant capacity, it may be necessary for the
Licensee to augment the number of its cables and equipment lashed or attached to
its existing strand.

2 - DEFINITIONS

2)

b)

d)

Overlash — The act of attaching any single strand, hardware, cable, wires
and/or apparatus owned by Licensee to same Licensee’s existing strand,
hardware, cable, wires and/or apparatus.

Post-construction Inspection - A Verizon New England Inc inspection of the
poles after completion of Licensee’s Overlash project at its own cost except
that Licensee shall pay Verizon New England Inc for the inspection of those
poles found not in compliance as a result of the Inspection

Post-construction Subsequent Inspection — An inspection, subsequent to the
Post-construction Inspection, required as the result of finding poles in non-
compliance after the Post-construction Inspection performed by Verizon New
England Inc. Licensee shall prepay Verizon New England Inc for the Post-
construction Subsequent Inspection based on the Unit Pricing Schedule.

Self Pre-survey — The performance of a field review by a Licensee to survey
the routing of a proposed path where additional overlashed cable facilities are
planned, to determine if any Make-ready Work is required. The Licensee shall
adhere to all requirements of the most recent edition of the National Electrical
Safety Code (NESC) and the “Manual of Construction Procedures” (Blue
Book), published by Telcordia Technologies Inc.. This survey is performed
without the presence of a Verizon New England Inc representative and the
results of the Self Pre-survey shall be provided to the Verizon New England
Inc Reimbursable Construction Engineer (RCE) with documentation of any
Subsequent Make-ready Work required before Licensee begins construction of
the Overlash project.

Subsequent Make-ready Work — Rearrangement of Verizon New England
Inc facilities by Verizon New England Inc as determined by the Licensee’s
Self Pre-survey to provide for clearance and separation requirements for all



f)

pole attachments relative to the latest edition of the Telcordia Blue Book and
the latest edition of the NESC.

Charges — Verizon New England Inc ‘s costs in the Unit Pricing Schedule,
based on current Verizon New England Inc unit pricing methodology.

3 — SPECIFICATIONS
Licensee shall conform to the terms and conditions contained within the
Specifications Section of the most current Pole Attachment Agreement, including:

The National Electrical Safety Code (NESC)
Part 2 Section 26-261K2 Strength Requirements.
Part 2 Section 25-250 Loading Requirements
“Manual of Construction Procedures” (Blue Book), published by
Telcordia Technologies Inc.
Section 4.2 Table 4 — 1 and Note 2
Section 3 Clearances

4 - NOTIFICATION

2)

b)

Licensee shall provide 5 days advance notice in writing to the Verizon New
England Inc RCE prior to their Overlash work being started and coordinate its
Overlash work with the local Verizon New England Inc RCE and construction
coordinator to avoid any scheduling conflicts with any Verizon New England
Inc construction or maintenance work. -

Licensee shall submit written notification (Form 8) within thirty (30) days to
the Verizon New England Inc RCE after their Overlash work has been
completed, to enable the Verizon New England Inc RCE to facilitate the post-
construction inspection.

5 -PROCEDURES

2)

b)

d)

Licensee shall perform a Self Pre-survey of all routes where it proposes to
Overlash cable to its existing licensed facility and provide written results to
the Verizon New England Inc RCE.

Licensee will submit a written request (Form 8) to Verizon New England Inc
RCE to arrange for a Pre-construction Survey of all locations where Licensee
has determined Subsequent Make-ready Work is necessary by Verizon New
England Inc to accommodate Licensee’s proposed work. Licensee will issue
Verizon New England Inc an advance check to cover the applicable charges
for the Pre-construction Survey.

Verizon New England Inc RCE will notify the Licensee of the applicable
charges for any type of Make-ready Work. Verizon New England Inc RCE
will provide the Licensee with an associated work schedule and estimated
construction completion date for the Make-ready Work.

Prior to Verizon New England Inc RCE initiating Make-ready Work,
Licensee will forward a check to Verizon New England Inc RCE covering
Subsequent Make-ready Work charges.



e)

g)

h)

Licensee may proceed to place the overlashed cable in sections of aerial
facilities requiring no Make-ready Work. Licensee may proceed to place the
overlashed cable in sections of aerial facilities requiring Make-ready Work
when all parties affected concur that a non-compliance will either be corrected
by the Licensee concurrently with the Overlash project, or by any other
attacher, Joint Owner or Joint User after the Overlash project has been
completed.

Verizon New England Inc may perform a Post-construction Inspection of the

poles included in the Licensee’s Overlash project..

1) If Verizon New England Inc performs a Post-construction Inspection of
the poles involved in the Licensee’s Overlash project and all work is in
compliance with the requirements and specifications, the cost of the
inspection will be borne by Verizon New England Inc and no further Post-
construction Inspection will be required.

2) If Verizon New England Inc performs the Post-construction Inspection of
the poles involved in the Licensee’s Overlash project and determines that
Licensee’s work is not in compliance, Licensee will pay Verizon New
England Inc for the inspection of those poles found in noncompliance. In
addition, Verizon New England Inc may perform and Licensee will
prepay for the Post-construction Subsequent Inspection of those poles
found to be in noncompliance in order to ensure that the Licensee has
brought its facilities into compliance. -

Verizon New England Inc may. continue to conduct Post-construction

Subsequent Inspections until all of Licensee’s facilities as a result of the

Overlash project have been made compliant. Licensee shall prepay Verizon

New England Inc for the cost of performing all Post-construction Subsequent

Inspections. Verizon New England Inc RCE will provide Licensee with the

results of the inspections to allow the Licensee to bring its facilities into

compliance.

If the results of the Post-construction Inspections show results that are in non-

compliance with the aforementioned requirements and specifications,

Licensee shall correct such non-conforming condition within thirty (30) days

of written notification from Verizon New England Inc RCE. Where Licensee

fails to correct the stated non-compliant condition within thirty (30) days,

Verizon New England Inc may revoke Licensee’s right to perform Overlash

Self Pre-survey and Licensee shall be responsible for any costs associated with

correcting such non-compliant conditions.
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Issued - December 11, 2001 APPENDIX VII

Procedure for Obtaining an Attachment License
for the Installation of Power Supplies

1- SCOPE
In the process of providing or upgrading service, it may be necessary for a
Licensee to place power supplies requiring a Pole Attachment License.

2 — DEFINITIONS

a)

b)

Power Supply — Any of Licensee’s facilities in direct contact with or
supported by a utility pole including a piece of equipment, cabinet, or
associated apparatus for the purpose of providing power for Licensee’s
facilities, with the exception of any cable attachments.

Self Pre-survey - The performance of a field review by a Licensee to survey
the pole locations where proposed Power supplies are planned to determine if
any Make-ready Work is required. The Licensee shall adhere to all
requirements of the most recent edition of the National Electrical Safety Code
(NESC) and the “Manual of Construction Procedures” (Blue Book),
published by Telcordia Technologies Inc.. This survey is performed without
the presence of a Verizon New England Inc. representative and the results of
the Self Pre-survey shall be provided to the. Verizon New England Inc.
License Administration Group (LAG) with documentation of any Make-ready
Work required before Licensee begins any work relative to placement of the
Power Supply.

3 —SPECIFICATIONS
Licensee shall conform to the terms and conditions contained within the .
Specifications Section of the most current Pole Attachment Agreement, including:

The National Electrical Safety Code (NESC)

“Manual of Construction Procedures” (Blue Book), published by
Telcordia Technologies Inc. - Section 13

4 — APPLICAFION
Licensee shall provide Verizon New England Inc. with a completed Pole
Attachment License Application for all pole locations where it proposes to make
its Power Supply attachments. Licensee shall also include a completed Licensee
Power Supply Schematic - Form 10 for each pole location on its License
Application. In addition, the Licensee shall provide the following information:

a)

An approved Power Company Power Supply installation diagram and
associated specifications must be included if not already on file with Verizon
New England Inc.'s Reimbursable Construction Engineer (RCE). Verizon



b)

New England Inc.'s RCEs will retain this master copy for each individual
power company.

Licensee is responsible for updating this information as installation

diagrams and specifications change.

If pole Make-ready Work is required, Licensee shall submit a separate
application listing those locations in need of Make-ready Work, along with a
check to Verizon New England to cover the cost of a field survey using the
unit cost pricing schedule.

Licensee shall not place any Power Supply until Licensee has received a Pole
Attachment License for the pole location identified in the Application for the
Pole Attachment License.

5-PROCEDURE

The following procedure shall be followed when Licensees perform Self Pre-
surveys for Power Supplies:

2)
b)

Licensee shall perform a Self Pre-survey of all poles where it proposes to

place Power Supplies.

Licensee shall submit a Pole Attachment License Application consisting of

Form 1, Form 5, and Form 10 for those poles where no Make-ready Work is

required to place a Power Supply as a result of the Self Pre-survey. Verizon

New England LAG will then issue the Pole Attachment License for the

Licensee’s Power Supply. '

Licensee shall submit a Pole Attachment License Application consisting of

Form 1, Form 2, Form 4, Form 5 and Form 10 to Verizon New England Inc.’s

LAG to arrange for a Pre-construction Survey of all locations where Licensee

has determined Make-ready Work is required by Verizon New England as a

result of the Self Pre-survey to accommodate Licensee’s proposed work.

1) Licensee will issue an advance check to the Verizon New England LAG to.
cover the applicable charges for the Pre-construction Survey.

2) Upon receipt of the check for the Pre-construction Survey the Verizon
New England RCE will contact the power company and the Licensee to
arrange a date for a field survey. The survey will be performed to
determine the scope of Make-ready Work necessary to provide the
required clearances for the Licensee’s Power Supply.

3) Upon completion of the field survey, Verizon New England LAG shall
netify the Licensee via Form 4 of any Make-ready Work charges. The
Licensee shall submit to the LAG an advance check and a signed Form 4
prior to Verizon New England Inc. commencing any Make-ready Work.

4) Upon receipt of the check for the Make-ready Work the Verizon New
England LAG will provide the Licensee with an associated work schedule
and estimated construction completion date for the Make-ready Work.

5) Once all required Make-ready Work has been completed, Verizon New
England LAG will then issue the Pole Attachment License for the
Licensee’s Power Supply.



d) Licensee shall submit written notification (Form 8) within 30 (thirty) days to
Verizon New England Inc. RCE after their Power Supply attachments have
been completed.

e) Verizon New England may perform a Post-construction Inspection of the
poles included in the Licensee’s Power Supply project within 90 (ninety) days
of receipt of Form 8. Upon Receipt of Form 9 PCI and RCETEMP4, Licensee
shall pre-pay Verizon New England for the Post-construction Inspection.

1) If Verizon New England performs a Post-construction Inspection and all
work is in compliance with the requirements and specifications, no further
inspection will be required. Verizon will provide the Licensee with the
results of the inspection (Form 5 and Form 9 PCI) within 30 (thirty) days.

2) If Verizon New England Inc. performs the Post-construction Inspection
and determines that any of Licensee’s Power Supply work is not in
compliance with Section 3 Specifications, Verizon New England Inc.will
provide Licensee with the results of the inspection via Form 11 and Form
9 SI within 30 (thirty) days in order that the Licensee may bring its
facilities into compliance.

3) Verizon New England Inc. will continue to conduct Post Construction
Subsequent Inspections until all of Licensee’s facilities as a result of the
Power Supply project have been made compliant. Licensee shall prepay
Verizon New England for the cost of performing all Subsequent
Inspections. If the results of the Post Construction Subsequent Inspections
show results that are in non-compliance with the requirements and
specifications, Licensee shall correct such non-conforming condition
within 30 (thirty) days of written notification from Verizon New England
Inc. RCE. Verizon New England Inc. RCE will provide Licensee with the
results of the Subsequent Inspections via Form 11 and Form 9 SI to allow
the Licensee to bring its facilities into compliance. :

) Licensee shall correct any non-conforming condition within thirty (30) days of
written notification from Verizon New England. Where Licensee fails to
correct stated non-conforming condition within thirty (30) days, Verizon New
England may revoke Licensee’s future right to perform Self Pre-survey of
Power Supplies. Licensee shall be responsible for any costs associated with
correcting such non-conforming conditions.

g) If at anytime in the future, following the attachment of a Power Supply, -
Verizon New England requests the Licensee to either reconfigure its
equipment, or locate to a new pole, the Licensee agrees to perform this work
within thirty (30) days of any such request at the Licensee's expense.

h) No Power Supply construction shall take place on any pole requiring Make-
ready Work until any such work has been paid for in advance, completed by

Verizon New England, and the Licensee has been notified of its completion by - '

Verizon New England.



i) If a Power supply is placed before a license is issued, its presence shall be
considered as unauthorized and charges shall be as specified for unauthorized

attachments in ARTICLE IX — UNAUTHORIZED ATTACHMENTS in the
POLE ATTACHMENT AGREEMENT.
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APPENDIX VIII

Job Aid For Requests To Records

In an effort to maintain consistency associated with requests from outside VERIZON NEW ENGLAND
INC. for the viewing or securing of Conduit Plats this job aid is being prepared.

REQUESTS
The process begins with the request from the customer to the RCE (Reimbursable Construction Engineer),
which may be directed to the Design Administrator Group for the specific area where the request is made.

The request must be submitted in writing, indicating what the customer requires (usually a map which has
been highlighted or a listing of streets, etc. is supplied by the customer) along with a reason for the request.

Verizon New England Inc. will make the conduit records available within a reasonable time frame
(normally five day turn around) upon receipt of the written request, for the specific areas mentioned in the
letter. As VERIZON NEW ENGLAND INC. does not maintain all plats it may be necessary to secure the
specific drawings from our vendors and the customer should be informed of any delay this may cause.

CHARGES & BILLING

The Design Administrator, if involved, will secure a Keep Cost Number from the area Reimbursable
Construction Engineer for each new customer request or for each municipality which is submitted for
conduit plats when it is determined the requestor is to be charged. When a job number is secured the job
can remain open for six months (January through June, July through December) and should be used for
subsequent requests from the same customer or municipality.

VERIZON NEW ENGLAND INC. does plan swaps with the Electric Companies when the information - ~
required is for electrical purposes. If the customer is a municipality — there is no charge. These types of
requests however must still follow the written request procedures.

Based on analysis of time and material it has been determined a charge of $7.50 per plat with a minimum
charge of $25.00 is to be used in determining costs.

Up-front payment is required before distribution of any plats.
All checks should be made out to VERIZON NEW ENGLAND INC..

The Design Administrator or RCE will forward any checks to the RPC in Maryland with the advance
payment transmittal form. These forms can be secured from the area Reimbursable Construction Engineer.

NON-DISCLOSURE AGREEMENTS

For each request a signed non-disclosure form is required from someone with authority in the organization
making the request. A disclaimer at the end of the non-disclosure agreement is to advise the customer that
the information they are getting is for preliminary design purposes only — they still need to do field surveys
and measurements.



On the second page of the non-disclosure there is a space to enter the price being charged.

There are three Non-Disclosure Agreements as follows:

Non-Disclosure 1 is for use with large controlling entities such as the gas company and electric, MBTA,
etc. Use the term plan swap in place of the monetary issue.

Non-Disclosure 2 is for anyone other than those mentioned in 1 and 3 such as licensees, surveyors,
engineering firms, etc.

Non-Disclosure 3 is for municipalities.

If there is more than one recipient for the request, please add more RECIPIENTS to the bottom of the non-
disclosure so that all involved can sign.

No signature — No records

PROPRIETARY INFORMATION

Normally conduit plats do not contain information that is considered proprietary therefore scrubbing
(removal) is not required.

STAMPING OF PLATS

Plats should be stamped indicating “This record is for preliminary design purposes only and does not
preclude the need for field survey and measurement.” These stamps have been provided to the various
Design Administrator and RCE groups.

RELEASE OF INFORMATION .

When payment has been received and the non-disclosure agreement signed, the customer may pick-up the
requested plats or they can be mailed, based on the customer’s preference. The customer also has the
option of viewing the plats at our location, following all the steps mentioned previously (written request,
up-front payment, signed non-disclosure), which has been the case chosen by some customers.

INTERNAL REQUIREMENT

The Reimbursable Construction Engineer should also be provided copy of all non-disclosure agreements
and copies of the advance payment transmittal to retain with the job. These details are required for job
closing ‘ -

The Reimbursable Construction Engineer remains available to assist the Design Administrator in following
this procedure.

Utilization of the CONDUIT PLAT REQUEST LOG is mandatory for tracking the details associated -
with these requests for records and must be maintained for Regulatory purposes.



Pole Record Requests

Access to pole records are not normally received from customers as these structures can be accessed
visually however, in the event requests, in writing, for access to pole records is received the RCE will direct
the customer to the Design Administrator for the specific area.

A printout of the Pole Record System (PRS) for the specific location would be retrieved; removal of any
proprietary information may be required.

The customer would be required to submit payment for the time required accessing and producing the
documents (time and material costs). Upon receipt of the check the documents would be given to the
customer. No non-disclosure document would be required, as these structures are visible to the public at
large.

Right Of Way Requests

Right Of Way documents are a matter of public record and can be obtained from the various State and
Municipal Offices such as City / Town Halls, Registry of Deeds, etc.

However, in the event requests are received, in writing, for Right of Way documents by customers the RCE
would direct the requesting party to the appropriate Right Of Way Engineer for the area in question.

The customer would be required to submit payment for the time required by the Right Of Way Engineer to
Jocate and produce the documents being requested (time and material costs). Upon receipt of the check the
documents would be given to the customer. No non-disclosure sign-off would be necessary, as these
documents are available to the public.



